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ADDENDUM #1
INVITATION FOR BID #11-63

| GATH POOL REPAIRS I

THIS ADDENDUM IS TO: Answer the following Questions from the Pre-Bid Megng:

Q1. Can the pool be drained down completely ireofdr the work to be completed and the surfacdmeto
dry?
Al. Yes

Q2. Does the pump run all the time?
A2. The pump is presently running constantly.

Q3. Who is responsible for the pumping?
A3. The City of Newton will ensure that the pools drained down for the work to take place.

Q4. Do all surfaces, walls and bottom, have chresistant or rubberized paint?
A4. There is a base coat of Tnemec epoxy paint anger that is a coat of Rumac chlorine-proof
rubberized paint on both the pool floor and walls.

Q5. Is there an existing pressure relief valve?
A5. No.

Q6. Is there any scaling or sandblasting involved?
A6. There isn’t too much scaling or loose paint ashit is anticipated that a powerwash prep would
remove all loose paint.

Q7. Can the work period be extended?
A7. The work period (completion date) cannot be dégnded, however, the work hours can be and
work can be done on weekends as well (with pre appval) in order for the completion date to be
met.

All other terms and conditions of this bid remairchanged.

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM.

Thank you.
Rositha Durham
Chief Procurement Officer
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CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID #11-63

The City of Newton invites sealed bids from Contioas for

GATH POOL REPAIRS AT ALBEMARLE PLAYGROUND

Pre-bid will be held on site at: 10:00 a.m., March 10, 2011 at Newton City Hall, Ron 204

Bids will be received until 10:00 a.m., March 17, 2011

at the Purchasing Department, Room 204, Newton ity 1000 Commonwealth Ave., Newton, MA 0243ghmediately
following the deadline for bids all bids receiveithin the time specified will be publicly openeddaread aloud.

Work under this contract shall consist of: the cetitieus patches, epoxy injection, concrete savmyitind selective demolition,
poured in place concrete, joint sealant and cagli&imd complete floor and walls painting includinge painting

Contract Documents will be available online at@ity’s website www.ci.newton.ma.us/bidsor for pickup at the Purchasing
Department or aftet0:00 a.m. March 3, 2011. There will be no charge for contract documents.

Award will be made to the bidder with the lowedataontract price, including any accepted altersathat has been deemed
responsible and eligibl&ll bids shall be submitted as one ORIGINAL and oneCOPY.

It is anticipated that work shdegin within a week of contract execution and finis approximately May 1, 2011, sixty (60)
days.

All bids must be accompanied by a bid deposit i@ount that is not less than five percent (5%pefvalue of the bid, including
all add alternates. Bid deposits, payable to titye @ Newton, shall be either in the form of a lnidnd, or cash, or a certified
check, or a treasurer's or cashier's check issped&sponsible bank or trust company.

All bids are subject to the provisions of M.G.L.dper 30, Section 39MWages are subjecto minimum wage ratedetermined
by the Massachusetts Department of Labor and Iridegiursuant to M.G.L. Chapter 149, Sec. 26 t0.2THe schedule of wage
rates applicable to this contract is included mibtidding documents. In addtion, the prevailing@achedule will be updated
annually for all public construction projects lastilonger than one (1) year. You will be requiteghay the rates set out in any
updated prevailing wage schedule. Increases wapirey wage schedules will not be the basis farge order requests. The
successful bidder will be required to provide atifleate of Insurance demonstrating current coverafjthe type and amounts set
forth in the Project ManualThe successful bidder will be required to furredtabor and Materials Payment Bondin the
amount of 50% of the contract total.

Bidders attention is directed to the requiremeftd® City of Newton Supplemental Equal Employm@piportunity, Anit-
Discriminitation and Affirmative Action Program amdko to the Minority/Women Business EnterpriselPl2ecember 1999, all
of which are hereby incorporated into the ContE2@tuments. In the event of conflict between anthefabove listed policies,
the stricter policy shall apply.

The City of Newton’s Purchasing Dept. convertedrioemail notification system of all upcoming pulilids effective July 1,
2009. If you wish to receive notification of bigdease email us your company informatioptwmchasing@newtonma.gov,
otherwise you may view all City of Newton publiabkionline atvww.ci.newton.ma.us/bids

The City of Newton will reject any and all bids wheequired to do so by the above referenced Gehared. In addition, the City
of Newton reserves the right to waive any infortiedi in any or all bids, or to reject any or ali®iin whole or in part) if it be in
the public interest to do so.

CITY OF NEWTON
Rositha Durham

Chief Procurement Office
March 3, 2011
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 — BIDDER'S REPRESENTATION
1.1. Each General Bidder (hereinafter called the “Biddey making a bid (hereinafter called “bid”) regents that:
1.2. The Bidder has read and understands the Contramirents and the bid is made in accordance therewith
1.3. The Bidder has visited the site and is familiatwifte local conditions under which the Work habegerformed.

1.4. Failure to so examine the Contract Documents aradasil not relieve any Bidder from any obligatiander the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1 Bidders shall promptly notify the City of any laiguity, inconsistency, or error which they mayodiger upon
examination of the Contract Documents, the sitd,laocal conditions.

2.2 Bidders requiring clarification or interpretatiof the Contract Documents shall make a writtejuest to theChief
Procurement Officer, atpurchasing@newtonma.gav via facsimile (617) 796-1227. The City will avex such requests
if received FridayMarch 11, 2014t 12:00 noon.

2.3 Interpretation, correction, or change in the @t Documents will be made by Addendum which isdtome part of the
Contract Documents. The City will not be held agtable for any oral instruction.

2.4 Addenda will be emailed to every individual or fion record as having taken a set of Contract Doatsne

2.5 Copies of addenda will be made available for inipaat the location listed in the Invitation ford® where Contract
Documents are on file, in addition to being avdéainline atwww.ci.newton.ma.us/bids

2.6 Bidders downloading information off the internetbnste are soley responsible for obtaining any adderior to the bid
opening. If the bidder makes themselves knowhédRturchasing Dept., ptirchasing@newtonma.gawv via facsimile
(617) 796-1227, they shall be placed on the biddést. Bidders must provide the Purchasing Defth their company’s
name, street address, city, state, zip, phonegefagjl address afi\VITATION FOR BID NUMBER 11-63 |

ARTICLE 3 — MBE PARTICIPATION

3.1 Notice is hereby given that the Mayor’s Affirmati@etion Plan for the City of Newton, dated Decemb@89 is
applicable to all construction contracts in exas$10,000.00. A copy of this plan is on file aty®f Newton
Purchasing Department.

3.2 Notice is hereby given that the City of Newton Miity/\Women Business Enterprise Plan dated Decerh®@9 and the
Supplemental Equal Employment Opportunity Anti-Disgnation and Affirmative Action Program is aplale to all
City contracts for goods and services in exce$506f000.00. Copies of these plans are incorpoiatdt bidding
documents.

ARTICLE 4 — PREPARATION AND SUBMISSION OF BIDS
4.1  Bids shall be submitted on the “Bid Form” as appiate, furnished by the City.
4.2  All entries on the Bid Form shall be made by typeswror in ink.

4.3  Where so indicated on the Bid Form, sums shalidpeessed in both words and figures. Where theaediscrepancy
between the bid sum expressed in words and theunidexpressed in figures, the words shall control.
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4.4 Bid Deposits shall be submitted in the amopetHied in the Invitation for Bids. They shall beade payable to the City
of Newton and shall be either in the form of cashtified check, treasurer’s or cashier’s checuéassby a responsible
bank or trust company, or a bid bond issued byetglicensed to do business in the Commonwealtlagsachusetts;
and shall be conditioned upon the faithful perfanoeby the principal of the agreements containgterbid.

Bid deposits of the three (3) lowest responsiblé eligible Bidders shall be retained until the exemn and delivery of
the Owner/Contractor agreement.

4.5 The Bid, including the bid deposit shall be enctbsea sealed envelope with the following plainlgnked on the
outside:GENERAL BID FOR:

NAME OF PROJECT ANONVITATION NUMBER
BIDDER’'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forthhe tnvitation for Bids.

4.7 Timely delivery of a bid at the location designasball be the full responsibility of the Bidder.

4.8 Bids shall be submitted with omeiginal and onecopy.

4.9 Be advised that a new Massachusetts law has beetedrthat required all employees who work on Matsssetts public
works construcion sites must have no less tharolistof OSHA-approved safety and health trainiSge Chapter 306 of
the Acts of 2004, which will become effective Jly2006.

1. This requirement will apply to any general bid ob$id submitted on or after July 1, 2006 and tp @ntract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney Gerteradstrain the award of construction contractarty contractor who
is in violation to this requirement and to restrdia performance of these contracts by non-complgontractors.

3. The contractor and all subcontractors on this ptojéll be required to provide certification of cplimance with this
requirement. Non-compliance with this new Massaelts Law will disquality you from bidding on publkontracts.

ARTICLE 5 — ALTERNATES
5.1 Each Bidder shall acknowledge Alternates (if amypection C on the Bid Form.

5.2 In the event an Alternate does not involve a chamglee amount of the base bid, the Bidder shalhd@ated by writing
“No Change”, or “N/C” or “0” in the space providéar that Alternate.

5.3 Bidders shall enter on the Bid Form a single améomngach Alternate which shall consist of the antdar work performed
by the Contractor.

5.4 The low Bidder will be determined on the basishef sum of the base bid and the accepted alternates.
ARTICLE 6 — WITHDRAWAL OF BIDS
6.1  Any bid may be withdrawn prior to the time desigrthfor receipt of bids on written or telegraphiquest. Telegraphic
withdrawal of bids must be confirmed over the Bidslsignature by written notice postmarked on dobethe date and
time set for receipt of bids.

6.2  Withdrawn bids may be resubmitted up to the timsigleated for the receipt of bids.

6.3  No bids shall be withdrawn within thirty days, Satays, Sundays and legal holidays excluded, dfeepopening of the
bids.

ARTICLE 7 — CONTRACT AWARD
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7.1 The City of Newton will award the contract to tlesvest eligible and responsible Bidder within thidiyys, Saturdays,
Sundays, and legal holidays excluded after the iogesf bids.

7.2 The City of Newton reserves the right to waive arfgrmalities in or to reject any or all Bids iflie in the public interest to
do so.

7.3 As used herein, the term “lowest responsible aigibé& Bidder” shall mean the Bidder (1) whose lsidhe lowest of those
bidders possessing the skill, ability and integniégessary for the faithful performance of the w2k who shall certify that
he is able to furnish labor that can work in hargnaith all other elements of labor employed or &odmployed in the work;
(3) who, where the provisions of section eight Bloépter twenty-nine apply, shall have been detechio be qualified
thereunder.

7.4 Subsequent to the award and within five (5) dagsui®lay, Sundays and legal holidays excluded, #feeprescribed forms
are presented for signature, the successful Bislah execute and deliver to the City a Contra¢haform included in the
Contract Documents in such number of counterpartha City may require.

7.5 In the event that the City receives low bids imititsal amount from two or more responsive and rasjibe Bidders, the City
shall select the successful Bidder by a blind sielegrocess such as flipping a coin or drawing esufnom a hat. The low
Bidders who are under consideration will be invitedittend and observe the selection process.

ARTICLE 8 — TAXES

8.1 The Bidder shall not include in this bid any taypwmsed upon the sale or rental of tangible pergmmgderty in this
Commonwealth, such as any and all building matgrglpplies, services and equipment required tgptzimthe work.

8.2 The City is exempt from payment of the Massachssgdies Tax, and the Bidder shall not include atgsstax on its bid.
The City’'s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON
GENERAL BID FORM #11-63

GATH POOL REPAIRS AT ALBEMARLE PLAYGROUND

TO THE AWARDING AUTHORITY:

A. The undersigned proposes to furnish all labor axaterials required to perform the various repairthé bottom and side
walls at THE GATH POOL in Newton, Massachusaitaécordance with the accompanying plans and $petiins
prepared by Knight, Bagge & Anderson, Inc. for tatract price specified below, subject to addiiand deductions
according to the terms of the specifications.

B. This bid includes addenda number(s)
C. The proposed contract price is:
DOLLARS ($ )
COMPANY:
D. The undersigned has completed and submits heréwatfollowing documents:

Signed Bid Form, 2 pages

t
[l Bidder’s Qualification Form and References, 2 pages
[l Certificate of Non-Collusion

t

A five percent (5%) bid deposit.

E. The undersigned agrees that each of the above nsubebidders will be used for the work indicatedhat amount stated,
unless a substitution is made. The undersigndédduagrees to pay the premiums for the performandepayment
bonds furnished by sub-bidders as requested hanglithat all of the cost of all such premiums @uded in the amount
set forth in Item 1 of this bid.

The undersigned agrees that if s/he is selectgeraeral contractor, s/he will promptly confer witie awarding authority
on the question of sub-bidders; and that the awgrduthority may substitute for any sub-bid listdave a sub-bid filed
with the awarding authority by another sub-bidaerthe sub-trade against whose standing and abityindersigned
makes no objection; and that the undersignedusél all such finally selected sub-bidders at theuats named in their
respectivesub-bids and be in every way as resplerfsibthem and their work as if they had beeniogtly named in this
general bid, the total contract price being adplisteconform thereto.
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E. The undersigned agrees that, if s/he is selectgdrzeral contractor, s/he will within five daysti8days, Sundays and
legal holidays excluded, after presentation thebgathe awarding authority, execute a contractitoadance with the
terms of this bid and furnish a performance bordl@so a labor and materials payment bond, eaalsafety company
qualified to do business under the laws of the commealth and satisfactory to the awarding authauitgt each in the
sum of the contract price, the premiums for whihta be paid by the general contractor and afteded in the contract
price.

The undersigned hereby certifies that s/he is @blernish labor that can work in harmony with ather elements of
labor employed or to be employed on the work aadl $fhe will comply fully with all laws and reguilans applicable to
awards made subject to section forty-four A of ML.GChapter 30, s 39M.

The undersigned certifies that he is able to flrtabor that can work in harmony with all othermséats of labor
employed or to be employed in the work; (2) thaeaiployees to be employed at the worksite willdhauccessfully
completed a course in construction safety and heglproved by the United States Occupational SafedyHealth
Administration (“OSHA”) that is at least 10 hoursduration at the time the employee begins workwalnad shall furnish
documentation of successful completion of said sewvith the first certified payroll report for eaemployee; and (3)
that all employees to be employed in the work stthife this bid have successfully completed a coirs®nstruction
safety and health approved by the United States/OBHt is at least 10 hours in duration. The undeed understands
that any employee found on a worksite subjectigogbction without documentation of successful detigm of a course
in construction safety and health approved by thgdd States Occupational Safety and Health Aditmatisn that is at
least 10 hours in duration shall be subject to idliate removal.

The undersigned further certifies that s/he intdndsomply with the City of Newton Minority/WomenuBiness
Enterprise Plan, dated December 19, 1999 to fugkgand business opportunities for minority firms.

The undersigned further certifies under the pezslhf perjury that this bid is in all respects biide, fair and made
without collusion or fraud with any other persors ésed in this subsection the word “person” shathmany natural
person, joint venture, partnership, corporationther business or legal entity. The undersigneithdu certifies under
penalty of perjury that the said undersigned isgresently debarred from doing public constructiak in the
Commonwealth under the provisions of section twamitye F of chapter twenty-nine, or any other aglle debarment
provisions of any other chapter of the General Lawany rule or regulation promulgated thereunder.

Date :

(Name of General Bidder)

BY:
(Signature)

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

E-mail address

(Telephone) (FAX)

NOTE: If the bidder is a corporation, indicate statermforporation under signature, and affix corporat;sf a partnership,
give full names and residential addresses of athpas; and if an individual, give residential agll if different from business
address.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data giugst be clear and comprehensive. Please typardiggibly. If necessary,
add additional sheet for starred items. This imi@tion will be utilized by the City of Newton foupposes of determining bidder
responsiveness and responsibility with regard éaréguirements and specifications of the Contract.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED?_ YES ___ NO DATE AND STATE OF INCORPORATION:

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CETRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARED TO YOU?
_YES __NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT?_YES __ NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THISCONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION RE&RDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERREDWHE NOT MANDATORY.

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATOMPLETED:
PUBLICLY BID? ____ YES NO
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TYPE OF WORK?:

CONTACT PERSON: BEFRHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ ODATOMPLETED:
PUBLICLY BID? __ YES NO

TYPE OF WORK?:

CONTACT PERSON: EFHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ ODATOMPLETED:
PUBLICLYBID? __ YES __ NO

TYPE OF WORK?:

CONTACT PERSON: EFHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ ODATOMPLETED:
PUBLICLYBID? __ YES _ NO

TYPE OF WORK?:

CONTACT PERSON: EFHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the informationtamed herein is complete and accurate and hexettwprizes and
requests any person, firm, or corporation to furigy information requested by the City of Newtoweérification of the
recitals comprising this statement of Bidder's tjigakions and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of pgijat this bid or proposal has been made and stézimn good faith and
submitted in good faith and without collusion aad with any other person. As used in this cegtfon, the word “person” shall

mean any natural person, business, partnershiporaifon, union, committee club, or other organatentity, or group or
individuals.

(Signature of individua

Name of Business
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CONTRACT FORMS

The forms are provided for informational purposelyo

The awarded bidder will be required to complete suaimit the following documents in order to exe@iontract pursuant to this
bid.

None of the following forms are required at the tine of bid submittal.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this ____ day of in tearyTwo Thousand and Eleven by and between the GFY
NEWTON, a municipal corporation organized and @xgstinder the laws of the Commonwealth of Massagttsishereinafter
referred to as the CITY, acting through its Chieddrement Officer, but without personal liability him, and

hereinafter referred to as the CONTRACTOR.
The parties hereto for the consideration hereinaiéforth agree as follows:

ARTICLE 1. @ STATEMENT OF WORK. The Contractor shall furnish all labor, materialsd equipment and perform all
work required in strict accordance with the Corttiaecuments for the following project:

Gath Pool repairs at the Albemarle Playground

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this @ation the date specified in
the written notice of the City to proceed and shaly complete all work hereunder within (60 cadiem days) .

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full ssatisfactory performance of the
Contract, in current funds the sum of:

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of the followingudoents which are either
attached to this Agreement or are incorporatedinésereference:

a. This CITY-CONTRACTOR Agreement
b. The City's Invitation For Bid #11-63 issued by Bhrchasing Department;

c. The Project Manudbr Gath Pool Repairs at the Albemarle Playgroundncluding the Instructions
to Bidders; General Conditions; Special ConditidigyBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s); GenerairBegnts and Project Specifications; and
Drawings, if included or referenced therein;

d. Addenda Number(s) N/A ;

e. The Bid Response of the CONTRACTOR submitted fog Broject and accompanying documents
and certifications;

f. Certificate(s) of Insurance and surety bond(s) stibchby the CONTRACTOR in connection with
this Project;

g. Duly authorized and executed Amendments, Changer®at Work Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with thieer documents enumerated in this Article, cortstitioe
entire Agreement between the CITY and the CONTRARTO

ARTICLE 5. ALTERNATES. The following Alternates have been accepted aait tosts are included in the Contract Price
stated in Article 3 of this Agreement:

Project Manual No. 11-63 Gath Pool Repairs at AladenPlayground
Page 15 of 77



Alternates:  NONE

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws angltations are incorporated

herein by reference and the Contractor agreesnmplgowith same.

IN WITNESS WHEREOF, the parties have caused thagument to be executed under seal the day andiystaabove written.

CONTRACTOR

By
Title

Date

Affix Corporate Seal Here

City funds in the amount of $
are available in account number:
31D6021T-512001

| further certify that the Mayor, or his designee,
is authorized to execute contracts
and approve change orders

By

Comptroller of Accounts

Date

CITY OF NEWTON

By
Chief Procurement Officer
Date
By
Commissioner of Parks & Recreation
Date

Approved as to Legal Form and Character

By

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

| hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of agfi who signedhe contract and bonds)

is the duly elected

(insert the titletbe officer in line 2)

of said corporation, and that on

(insert a date that GN OR BEFORE the date the
officer signed theontract and bonds)

at a duly authorized meeting of the Board of Dinegtof said corporation, at which all the directwese present or waived
notice, it was voted that

the
(insemhame from line 2) (insditie from line 3)

of this corporation be and hereby is authorizeexecute contracts and bonds in the name and off loélsaid
corporation, and affix its Corporate Seal therataj such execution of any contract of obligatiothis corporation’s
name and on its behalf, with or without the Corpei@eal, shall be valid and binding upon this coapon; and that the
above vote has not been amended or rescinded araihsein full force and effect as of the date sethf below.

ATTEST: AFFIX CORPORATE
(Signature ofClerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that BN OR AFTER the date the
officer signed theontract and bonds)

* The name and signature inserted in lines 6 &ustnbe that of the Clerk or Secretary of the caapon.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned gaimbehalf of the Contractor, certifies underpkealties of perjury that,
to the best of the undersigned's knowledge anéfhétie Contractor is in compliance with all lawdlee Commonwealth
relating to taxes, reporting of employees and emtdrs, and withholding and remitting child support

**Signature of Individual ** Contractor's Social $aerity Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identifimm Number
By: Date:

Corporate Officer
(Mandatory, if applicable)

* The provision in the Attestation relating to chdupport applies only when the Contractor is an
individual.

** Approval of a contract or other agreement wilitrbe granted unless the applicant signs thisfication clause.
*** Your social security number will be furnished the Massachusetts Department of Revenue to detmhether you have

met tax filing or tax payment obligations. Provislevho fail to correct their non-filing or delinquey will not have a
contract or other agreement issued, renewed, endgt. This request is made under the authori@lof. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the CityN&fwton as Obligee, in the sum of dollars
$ td be paid to the Obligee, for which payments \&ali truly to be made, we bind ourselves, our retspe

heirs, executors, administrators, successors aighas jointly and severally, firmly by these pneise

Whereas, the said PRINCIPAL has made a contrabttivt Obligee, bearing the date of  _, 2011, for the
construction of in Newton, Mashusetts.
(Project Title)

Now, the conditions of this obligation are sucht fhthe PRINCIPAL and all Sub-contractors undedsantract shall pay for
all labor performed or furnished and for all madtsiused or employed in said contract and in adyadirduly authorized
modifications, alterations, extensions of time,rgfes or additions to said contract that may hezeaft made, notice to the
SURETY of such modifications, alterations, extensiof time, changes or additions being hereby wvagitree foregoing to include
any other purposes or items set out in, and tabgest to, provisions of M.G.L. c. 30, sec. 39Adav.G.L. c. 149 sec. 29, as

amended, then this obligation shall become nulhanid; otherwise it shall remain in full force, tie and effect.

In Witness Whereof, the PRINCIPAL and SURETY haeeeto set their hands and seals this daf(if1.

PRINCIPAL SURETY
BY BY
(SEAL) (ADRNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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GENERAL CONDITIONS
OF THE CONTRACT
FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the Gityes hereby establish the following General Camulit applicable to this
Invitation for Bids and any subsequent purchasemndork order, or contract resulting therefrom.

1.0

1.1

1.2

1.3

2.0

21

2.2

3.0

3.1

3.2

4.0

4.1

4.2

4.3

SCOPE OF SERVICES

The Contractor agrees to furnish all labor, miale equipment and insurance necessary to perdodrfully complete, in
every respect, within the time frame herein spedifall work (hereinafter referred as the Servidesgcribed in the
Project Manual.

The Contractor shall not make any changes isd¢bhpe of Services without the prior written cons#rihe City. The
Contractor shall make reasonable revisions or ctiores, within the scope of Services, to any woekiprmed until
submitted in a form acceptable to the City.

The City reserves the right to alter, add teeoluce the Services by delivering to the Contraetitten notice specifying
the nature and extent of such alteration, additioreduction. Such notice shall be effective upianlater of actual
receipt by the Contractor or upon the date givesuich notice. No addition to the Services shaliade unless the City
and the Contractor have agreed to such increassting.

CONTRACT TERM

The obligations of the Contractor identifieddiarshall commence upon execution of the City-Guotbr Contract and
shall continue in full force and effect for the dtion of the contract term as identified in thejecoManual. The
contractor shall commence the performance of sesvimder this contract promptly upon receipt ofGltg's Notice to
Proceed in accordance with the provisions ideuwtifiethe Project Manual.

In the event the term of this contract exceeplsrand of one year and notwithstanding any provisd the contrary
herein, the City shall cancel this contract in¢lent that funds are not appropriated or otherwiade available to
support continuation of performance by the Contriaiet any fiscal year succeeding the first year.

EXECUTION

All work required hereunder shall be performegeomptly as possible, and in any event withintiime herein set forth,

and such work shall be subject to approval andmeaoee by the City, but such approval and acceptahall not relieve

the Contractor from the obligation to correct amyomplete, inaccurate or defective work, all ofethshall be promptly

remedied by the Contractor on demand, without tmo#ie City. The Contractor shall obtain all tequired licenses and
permits for the work herein described.

The Contractor shall conform to all determinagi@nd directions of the City concerning the Carntés delivery of
services in the event of inclement weather, equigrfalure, picket lines on City property, or lakgirikes by the
contractor's employees.

COMPENSATION

The City shall pay the Contractor for servicasdered under this contract in accordance witlatheunt(s) set forth in
the Contractor's General Bid Form and pursuartieqtovisions contained in the Project Manual.

Notwithstanding anything to the contrary corgalitn the Contract, the City may withhold any pagtrte the Contractor
hereunder if and for so long as the Contractos failperform any of its obligations hereunder treowise is in default
under this Contract including, without limitaticamy failure to perform Services in full accordamgth the amount
sufficient in the reasonable opinion of the Cityctore any such default or failure of performancehgyContractor.

In no event shall the City be required to pay @amounts for work deemed by it to be unacceptailhich are
otherwise disputed. In the event the City dispargssuch amounts invoiced, it shall pay all amsuwat in dispute and
notify the Contractor in writing of the amountslised and the reasons therefor.
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4.4

5.0

6.0

7.0

8.0

9.0

9.1

9.2

9.3

No payment made shall constitute or be constasdthal acceptance or approval of that part efSkrvices to which
payment relates, or relieve the Contractor of dritsmbligations outlined in this Contract. Fuththe City shall not be
deemed, by virtue of making payments to the Cotdrdwereunder, to have released the Contractor &wyrclaim or
liability, or to have waived any action arising aifithe breach of this Contract by the Contractor.

REPORTS AND DRAWINGS

When the Contractor has been paid for the Seryiegermed by him or her, all reports, drawings, atiter material
furnished to the City shall become the City’s pmtyand may be used by the City (or such partigh@<ity may
designate) thereafter in such manner and for sumpoges as the City (or such parties as the Citydeaignate) may
deem advisable, without further employment of atiioinal compensation to the Contractor. The Caritr shall not
release or disclose any report, drawing, or othegienial furnished to the Contractor by the Citgamnection with the
performance of the Contractor’s Services

CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining towiSes performed (including complete and detailetetrecords) on the
basis of recognized bookkeeping practices, geyeaattepted accounting principles, and in accordarittesuch
reasonable requirements to facilitate audit aCihemay provide. All records shall be availaldethhe City or its
authorized representatives for review and audiihdunormal business hours.

ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assigmansfer this Contract or any part thereofnteriest therein without
the prior written consent of the City.

REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the Célyall violate or fail properly to comply with perform in any material
respect any condition, provision, or warranty hérdee City shall have the right by prior writteotite to the Contractor
to have the services called for hereby otherwiséopeed, and/or to terminate this contract withprgjudice to any other
rights or remedies of the City under this contrathe Contractor shall pay any excess in the Gity& to so procure the
services and any related goods, supplies, matenaguipment. In addition, and without limitingyaother remedies
available to the City, the Contractor shall belkafor all losses, costs and expenses incurretid ity which result from
the Contractors noncompliance.

SUSPENSION OR TERMINATION

The City shall have the right, upon seven (Fsdaritten notice to the Contractor so statingetmninate, suspend, or
postpone this contract in whole or in part for asgson deemed by the City to be in the public @ster Any such
termination, suspension, or postponement shaljivetrise to any cause of action for damages agtie<City. In the
event that the City postpones or suspends the@srvihne Contractor's time for performance of terviSes shall be
extended for a period equal to the period of suadtgpnement or suspension. In the event of textioim, suspension or
postponement, the City shall pay: (a) for servines any related goods, supplies, materials anigegmt furnished up
to the time of termination, suspension, or postpaer® at the contract price upon delivery; (b) farkvin process in the
amount of the Contractor's cost, determined in mtanzce with ordinary accepted accounting practigpgo the time of
termination, suspension, or postponement; and(ajefv materials purchased by the Contractor déiseoflate of
termination, suspension, or postponement and wdrielmoncancelable at the Contractor's actual dostrpasonable
handling charges, but only to the extent that saehmaterials were purchased in reliance uponcthigract and are
useful solely with respect to this contract.

Upon receipt of a notice of termination, suspEmor postponement the Contractor shall immetiatease all work
hereunder and cancel all orders placed with regpehbis contract. The Contractor's failure tacaocel shall relieve the
City of the obligations of paragraph 10.1 above.

The City may postpone, suspend or terminat&éneices immediately, by notice, hand delivery ertitied mail, if the
Contractor violates any of the provisions of than@act, or fails to perform or observe any of tixens, covenants or
conditions of this Contract, or abandons in whalen@art its Services, or becomes unable to periits Services.
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9.4 In the event of termination of this Contracg @ontractor shall promptly deliver to the City édicuments, work papers,
calculations, computer programs, data, drawingsland other tangible work product, or matepalsaining to the
Services performed under this Contract to the tifrtermination.

10.0 NOTICE
Any action, notice or request required to be takg@ren or made by City or the Contractor hereumday be taken, given
or made only by those persons identified for thappse on the Contract Form. All notices requiete given

hereunder shall be deemed properly given if petsodalivered, or if mailed by registered or caad mail, postage
prepaid addressed to the address and officer fakehtin the Contract Form.

11.0 PROTECTION OF PROPERTY
The Contractor shall take all reasonable precasitiomprevent damage to property, visible and cdedeand shall
restore to substantially the same condition exgstirior to the Contractor’s entry any disturbance@amage to property
caused by the Contractor or any person acting utgleontrol.

12.0 INSURANCE REQUIREMENTS

12.1 The Contractor shall provide insurance coveesgiésted below. This insurance shall be proviatetthe Contractor's
expense and shall be in full force and effect dutire full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 @ntb2 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate
VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

12.2 The City shall be named as additional insucedthe Contractor's Liability Policies.

12.3 The Contractor shall not commence the work pnbiof of compliance with this Section 13.0 haetéurnished to the
City by submitting one copy of a properly endorgeslirance certificate issued by a company authotiaevrite
insurance in the Commonwealth. This certificat@llshdicate that the contractual liability coveesig in force.

12.4 The Contractor shall file the original and ceetified copy of all policies with the City withiiifteen (15) days after
contract award. If the City is damaged by the @aotbr's failure to maintain such insurance ansbtootify the City,
then the Contractor shall be responsible for @somable costs attributable thereto.

12.5 Cancellation of any insurance required by ¢histract, whether by the insurer or the insuredll stot be valid unless
written notice thereof is given by the party prapgscancellation to the other party and City astdhirty days prior to
the effective date thereof, which shall be exprés$sesaid notice.

13.0 CONFLICT OF INTEREST
No member, agent or employee of the City shallrinduhis/her tenure or one year thereafter direatlindirectly, have

any interest in any property to be included inany contract for property, materials or servicebadurnished or used in
connection with, this contract or the proceedseber
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14.0

15.0

16.0

17.0

18.0

19.0

20.0

COMPLIANCE WITH LAWS

All work to be performed and wages paid under spiscification shall be in accordance with all agghle laws, state or
federal, and all applicable ordinances, codessralad regulations of the City of Newton, or anblpuboard or office
having any jurisdiction, regulation or control oxary work to be done hereunder, including minimuag&vrates. In
particular, without limitation, the Contractor agseto comply with all regulations pertaining to epyals for federal and
state grants, and with all federal and state enwiental laws and regulations. The Contractor agi@assist in making
any submissions to federal or state agencies admagquired in order to meet the requirementliggaragraph.

INDEMNIFICATION

The Contractor agrees to indemnify and save thel@itmless from and against any and all costsef®xpenses,
liabilities, damages or claims for damages, inclgdieasonable attorney's fees and expenses, onrda@fany injury or
damage to buildings, improvements, or propertyhef€ity or on account of any injury (including d@abr damage to any
person, persons, firm, corporation or associatomn account of any infringement or claim of inffement of patents,
arising out of or resulting from the deliveries yided for or performed under this contract or frany act, omission or
negligence of the contractor, his agents, emplgy@esssigns. The foregoing provisions shall rotleemed to be
released, waived or modified in any respect byaead any surety or insurance provided by the @mér under
contract.

FORCE MAJEURE

The City may not hold the Contractor liable for dogs, expense or damage incurred by the City oawat of failure of
the Contractor to deliver services as specifie@ingif that failure is caused by state of warsaiftenemies,
expropriation or confiscation of facilities usedthg Contractor, or compliance with any law, oraeregulation of any
federal, state or municipal governmental authoritthe Contractor shall show that such compliawoald impair this
ability to perform a material provision of this ¢oact, the Contractor having given the City reabdmaotice of such
cause.

DISPUTES

All claims, disputes and other matters in questietween the City and the Contractor arising owraklating to this
Contract or the breach of it, shall be submittedrésolution to a court of competent jurisdictionMassachusetts, unless
otherwise agreed by the parties. No such actiat bh brought, however, until the completion dférvices under this
Contract or the earlier termination of this Contras provided herein, the parties agreeing to netgoany claims,
disputes or other matters in question during tha t&f this Contract before resorting to litigatioAs to all acts or
failures to act by either party to this Contracty applicable statute of limitations shall commetweun and any alleged
cause of action shall be deemed to have accruaayilmand all events when the other party becomeseasvashould have
been aware of such acts or failure to act.

GOVERNING LAW
This contract shall be governed by and construedt@ordance with Massachusetts Law.
LIABILITY

The Contractor is retained solely for the purpdsanadl to the extent set forth in this Contract.e Qontractor’s
relationship to the City for the purpose of sersite be performed under this Contract shall bedhan independent
contractor. The Contractor shall have no capawityuthority to involve the City in any contracttorincur any liability
on behalf of the City. In no event shall the Qigyheld liable as an employer or otherwise for @emgonal injury to or
death of the Contractor’s principals, employeesn#gand/or representatives occasioned by or imgdom the
Contractor’s performance under this Contract.

LIENS

The Contractor shall cause to be removed from thpesty of the City any liens or other claims assgby any person or
entity claiming through or under the Contractor anding out of Services performed under this Caritby such third

party.
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21.0 SEVERABILITY

In the event that any portion of this Contractetdhllegal or unenforceable by a court of compejensdiction, the
parties agree that such invalidity shall not afteetvalidity of the remaining portions of this Gact and Contractor and
the City agree to substitute for the invalid pramisa valid provision which most closely approxiegmthe economics and
intent of the invalid provision.

END OF SECTION

Project Manual No. 11-63 Gath Pool Repairs at AladenPlayground
Page 24 of 77



PUBLIC BUILDING MAINTENANCE CONTRACT
SUPPLEMENTAL CONDITIONS
COMMONWEALTH OF MASSACHUSETTS & CITY OF NEWTON

Article 1 - Method of Paying Subcontractors
(MGL. C.30, 5.39F) ..cevveviieeiiieeene 25

Article 2 - Method of Paying General Contractors
(MGL. C.30, 5.39K) ...coevireeiirreriinnns 26

Article 3 - Claims for Unforeseen Conditions
(MGL. C.30, 5.39N) ...ccovvvereeeiiiirieenn, 27

Article 4 - Claims for Delay
(MGL. C.30, 5.390) ..cccvvveeriireriiiinenns 27

Article 5 - Decisions and Approvals by Engineer
or Architect
(MGL. C.30, 5.39P) ..coevvviveeiiireeneens 28,

Article 6 - Preference in Employment, Wages
(MGL. C.149, S.26) ..ceccvvveeeiieeeiiieenns 28

Article 7 - Hours of Work
(MGL. C.149,5.34) ...cccovvirieeeeee, 28

Article 8 - Work by Foreign Corporations
(MGL. C.30, 5.39L) .eecvvveerieeeeiieene 29
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS
Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most rettty amended by Chapter 450, §76 of the Acts of 18)

(1.) Every contract awarded pursuant to sectiotyffmur A to L, inclusive, of chapter one hundrewidorty-nine shall contain the
following subparagraphs (a) through (i) and evemgtact awarded pursuant to section thirty-ninefMt@pter thirty shall contain
the following subparagraphs (a) through (h) andaoh case those subparagraphs shall be bindingd&®tive general contractor
and each subcontractor.

(a) Forthwith after the general contractor recepagment on account of a periodic estimate, thegmrontractor shall pay to
each subcontractor the amount paid for the labdopred and the materials furnished by the subeetdr, less any amount
specified in any court proceedings barring suchmmnt and also less any amount claimed due frorautheontractor by the
general contractor.

(b) Not later than the sixty-fifth day after eaatbsontractor substantially completes his work iocgidance with the plans and
specifications, the entire balance due under theatract less amounts retained by the awardirtgpaitit as the estimated cost of
completing the incomplete and unsatisfactory itefnsork, shall be due the subcontractor; and tharding authority shall pay
that amount to the general contractor. The gemenratractor shall forthwith pay to the subcontradhar full amount received from
the awarding authority less any amount specifieahiyn court proceedings barring such payment ardleés any amount claimed
due from the subcontractor by the general contracto

(c) Each payment made by the awarding authoritheécyeneral contractor pursuant to subparagrapta¢a(b) of this paragraph
for the labor performed and the materials furnishgea@ subcontractor shall be made to the generdtactor for the account of
that subcontractor, and the awarding authorityl $hké reasonable steps to compel the generalamintrto make each such
payment to each such subcontractor. If the awaralirtigority has received a demand for direct payrftent a subcontractor for
any amount which has already been included in anpayto the general contractor or which is to lmduided in a payment to the
general contractor for payment to the subcontraasqurovided in subparagraphs (a) and (b), thedaimgaauthority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontradtas substantially completed the subcontract wbeksubcontractor has not
received from the general contractor the balaneewhdler the subcontract including any amount duextra labor and materials
furnished to the general contractor, less any atn@tained by the awarding authority as the esgohabst of completing the
incomplete and unsatisfactory items of work, theceutractor may demand direct payment of the bal&man the awarding
authority. The demand shall be by a sworn statenhelntered to or sent by certified mail to the asiag authority, and a copy
shall be delivered to or sent by certified maitiie general contractor at the same time. The dermslaaticontain a detailed
breakdown of the balance due under the subcorgrattlso a statement of the status of completidgheo§ubcontract work. Any
demand made after substantial completion of theautbact work shall be valid even if delivered aail®d prior to the seventieth
day after the subcontractor has substantially cetagithe subcontract work. Within ten days afterghbcontractor has delivered
or so mailed the demand to the awarding authonitydelivered or so mailed a copy to the generalreotor, the general
contractor may reply to the demand. The reply dhalby a sworn statement delivered to or sent htjfied mail to the awarding
authority and a copy shall be delivered to or sgntertified mail to the subcontractor at the saime. The reply shall contain a
detailed breakdown of the balance due under theosuitact including any amount due for extra labat enaterials furnished to
the general contractor and of the amount due foh elaim made by the general contractor againssubeontractor.

(e) Within fifteen days after receipt of the demédydthe awarding authority, but in no event priothie seventieth day after
substantial completion of the subcontract work,aharding authority shall make direct payment sgbhbcontractor of the
balance due under the subcontract including anyuatratue for extra labor and materials furnishethtogeneral contractor, less
any amount (i) retained by the awarding authoritylee estimated cost of completing the incompletensatisfactory items of
work, (ii) specified in any court proceedings bagrsuch payment, or (iii) disputed by the geneoaltiactor in the sworn reply;
provided, that the awarding authority shall notwgdorm a direct payment any amount as providgghin (iii) if the reply is not
sworn to, or for which the sworn reply does nottaonthe detailed breakdown required by subpardg(dp The awarding
authority shall make further direct payments toghlkcontractor forthwith after the removal of tleesils for deductions from direct
payments made as provided in parts (i) and (ithisf subparagraph.

() The awarding authority shall forthwith depasie amount deducted from a direct payment as peobvii part (iii) of
subparagraph (e) in an interest-bearing joint astwuthe names of the general contractor andubeantractor in a bank in
Massachusetts selected by the awarding authorégi@ed upon by the general contractor and theosititactor and shall notify
the general contractor and the subcontractor ofi#ite of the deposit and the bank receiving the@sieprhe bank shall pay the
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amount in the account, including accrued inter@sprovided in an agreement between the generabetor and the
subcontractor or as determined by a decree of & obaompetent jurisdiction.

(9) All direct payments and all deductions from @mais for direct payments deposited in an intereatibg account for accounts
in a bank pursuant to subparagraph (f) shall beenaautl of amounts payable to the general contratttire time of receipt of a
demand for direct payment from a subcontractorarcf amounts which later become payable to timeige contractor and in
the order of receipt of such demands from subcotars. All direct payments shall discharge the gdtibn of the awarding
authority to the general contractor to the exténhe such payment.

(h) The awarding authority shall deduct from paytaea a general contractor amounts which, togetlitbrthe deposits in
interest-bearing accounts pursuant to subparadfppre sufficient to satisfy all unpaid balancéslemands for direct payment
received from subcontractors. All such amounts|dfekarmarked for such direct payments, and theauractors shall have a
right in such deductions prior to any claims agaséueh amounts by creditors of the general cordgract

(i) If the subcontractor does not receive paymsmravided in subparagraph (a) or if the generatregtor does not submit a
periodic estimate for the value of the labor oremats performed or furnished by the subcontraatat the subcontractor does not
receive payment for same when due less the dedsqtimvided for in subparagraph (a), the subcotaranay demand direct
payment by following the procedure in subparagr@)tand the general contractor may file a swortyrap provided in that same
subparagraph. A demand made after the first délyeomonth following that for which the subcontragierformed or furnished

the labor and materials for which the subcontrasteks payment shall be valid even if deliverethailed prior to the time
payment was due on a periodic estimate from thergéontractor. Thereafter the awarding authafiigil proceed as provided in
subparagraph (e), (f), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most reaty amended by Chapter 145 of the Acts of 1991 andhapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstrugtalteration, remodeling, repair or demolition afygublic building by the
commonwealth, or by any county, city, town, digtrloard, commission or other public body, whenahmunt is more than five
thousand dollars in the case of the commonwealihmaore than two thousand dollars in the case ofcaoyty, city, town, district,
board, commission or other public body, shall ciontiae following paragraph:--Within fifteen day®(fy-five days in the case of
the commonwealth, including local housing authesitiafter receipt from the contractor, at the pldesignated by the awarding
authority if such a place is so designated, ofreod& estimate requesting payment of the amoustfduthe preceding month, the
awarding authority will make a periodic paymenthe contractor for the work performed during thegading month and for the
materials not incorporated in the work but deliveamd suitably stored at the site (or at some iocatgreed upon in writing) to
which the contractor has title or to which a sulicator has title and has authorized the contraottmransfer title to the awarding
authority, less (1) a retention based on its eséroéithe fair value of its claims against the caator and less (2) a retention for
direct payments to subcontractors based on denfandame in accordance with the provisions of secthirty-nine F, and less
(3) a retention not exceeding five per cent ofdphproved amount of the periodic payment. Afterrdaeipt of a periodic estimate
requesting final payment and within sixty-five dafter (a) the contractor fully completes the worlksubstantially completes the
work so that the value of the work remaining tadbee is, in the estimate of the awarding autholétss than one per cent of the
original contract price, or (b) the contractor sabsially completes the work and the awarding atithtakes possession for
occupancy, whichever occurs first, the awardingpatity shall pay the contractor the entire balathge on the contract less (1) a
retention based on its estimate of the fair valuiésaclaims against the contractor and of the cdstompleting the incomplete and
unsatisfactory items of work and less (2) a retenfor direct payments to subcontractors basedeomatids for same in
accordance with the provisions of section thirtyenk, or based on the record of payments by thiamiaor to the subcontractors
under this contract if such record of payment iatis that the contractor has not paid subcontsemprovided in section thirty-
nine F. If the awarding authority fails to make pent as herein provided, there shall be addeddio &ach payment daily interest
at the rate of three percentage points above tlisa@unt rate then charged by the Federal Reseam& Bf Boston commencing
on the first day after said payment is due andipaintg until the payment is delivered or mailedhe contractor; provided, that
no interest shall be due, in any event, on the atndwe on a periodic estimate for final paymentl difteen days (twenty-four
days in the case of the commonwealth) after readiptich a periodic estimate from the contractbtha place designated by the
awarding authority if such a place is so designafée contractor agrees to pay to each subcontragiortion of any such interest
paid in accordance with the amount due each sulaiat.

The awarding authority may make changes in anyggriestimate submitted by the contractor and thenent due on said
periodic estimate shall be computed in accordarittethe changes so made, but such changes or quiyement for a corrected
periodic estimate shall not affect the due dateterperiodic payment or the date for the commercemf interest charges on the
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amount of the periodic payment computed in accardavith the changes made, as provided herein; gedyithat the awarding
authority may, within seven days after receiptumeto the contractor for correction, any perioglétimate which is not in the
required form or which contains computations ngharetically correct and, in that event, the d&teeaeipt of such periodic
estimate shall be the date of receipt of the ctetkperiodic estimate in proper form and with anigtically correct computations.
The date of receipt of a periodic estimate receime@d Saturday shall be the first working day théez. The provisions of section
thirty-nine G shall not apply to any contract fbe tconstruction, reconstruction, alteration, renfinderepair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to thesling authority, or to its designee as set fanttviiting to the contractor, and
the date of receipt by the awarding authority idiésignee shall be marked on the estimate. Albgierestimates shall contain a
separate item for each filed subtrade and eaclsshbtrade listed in sub-bid form as required by sjpations and a column listing
the amount paid to each subcontractor and sub-sttaotor as of the date the periodic estimatdes fiThe person making
payment for the awarding authority shall add thiégydaterest provided for herein to each paymemtdfach day beyond the due
date based on the date of receipt marked on thmaagst

A certificate of the architect to the effect thiag contractor has fully or substantially completesiwork shall, subject to the
provisions of section thirty-nine J, be concludieethe purposes of this section.

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most ratty amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A bfpter one hundred and forty-nine or subject ttigethirty-nine M of chapter
thirty shall contain the following paragraph in @stirety and an awarding authority may adopt reabkte rules or regulations in
conformity with that paragraph concerning the limvestigation and settlement of such claims:

If, during the progress of the work, the contractothe awarding authority discovers that the ddubsurface or latent physical
conditions encountered at the site differ substitiptor materially from those shown on the plansngiicated in the contract
documents either the contractor or the contracitfority may request an equitable adjustmentérctintract price of the
contract applying to work affected by the differisite conditions. A request for such an adjustnsatl be in writing and shall be
delivered by the party making such claim to thesofarty as soon as possible after such conditiomsliscovered. Upon receipt
of such a claim from a contractor, or upon its amitiative, the contracting authority shall makeiavestigation of such physical
conditions, and, if they differ substantially or tesgally from those shown on the plans or indicatethe contract documents or
from those ordinarily encountered and generallpgeezed as inherent in work of the character preditbr in the plans and
contract documents and are of such a nature asus®e@n increase or decrease in the cost of penfimerof the work or a change
in the construction methods required for the penfomce of the work which results in an increasesorehse in the cost of the
work, the contracting authority shall make an eapl# adjustment in the contract price and the eshshall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added Bhapter 116 of the Acts of 1973)

Every contract subject to the provisions of sectforty-nine M of this chapter or subject to sentforty-four A of chapter one
hundred forty-nine shall contain the following pigiens (a) and (b) in their entirety and, in themva suspension, delay,
interruption or failure to act of the awarding aarity increases the cost of performance to any aufpactor, that subcontractor
shall have the same rights against the generatamat for payment for an increase in the costi@plerformance as provisions (a)
and (b) give the general contractor against the@ing authority, but nothing in provisions (a) &itd shall in any way change,
modify or alter any other rights which the gen@atractor or the subcontractor may have agairct ether.

(a) The awarding authority may order the generatreator in writing to suspend, delay, or interrafftor any part of the work for
such period of time as it may determine to be gmpate for the convenience of the awarding autiipptovided however, that if
there is a suspension, delay or interruption fiteén days or more or due to a failure of the awgrduthority to act within the
time specified in this contract, the awarding attiighall make an adjustment in the contract pfizeany increase in the cost of
performance of this contract but shall not incladg profit to the general contractor on such ineeeand provided further, that
the awarding authority shall not make any adjustrirethe contract price under this provision foy anspension, delay,
interruption or failure to act to the extent thatls is due to any cause for which this contracvides for an equitable adjustment
of the contract price under any other contract jsioss.
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(b) The general contractor must submit the amofiatataim under provision (a) to the awarding autigan writing, as soon as
practicable after the end of the suspension, deigsrruption of failure to act and, in any evamif later than the date of final
payment under this contract and, except for caststd a suspension order, the awarding authorél sbt approve any costs in
the claim incurred more than twenty days beforegéreral contractor notified the awarding authdritwriting of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT

(General Laws, Chapter 30, Section 39P, as added Bhapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine Mt chapter or section forty-four A of chapter dnmdred forty-nine which
requires the awarding authority, any official,arghitect or engineer to make a decision on inetgpion of the specifications,
approval of equipment, material or any other apakowr progress of the work, shall require thatdbeision be made promptly
and, in any event, no later than thirty days afterwritten submission for decision; but if sucleid®n requires extended
investigation and study, the awarding authoritg, dlfficial, architect or engineer shall, withinrthidays after the receipt of the
submission, give the party making the submissiattewr notice of the reasons why the decision cabeanhade within the thirty
day period and the date by which the decisionvélimade.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most redgnamended by Chapter 665 of the Acts of 1986 arndhapter 552 of
the Acts of 1991).

In the employment of mechanics and apprenticemdtsas, chauffeurs and laborers in the constructigrublic works by the
commonwealth, or by a county, town or districtbgrpersons contracting or subcontracting for suotke; preference shall first
be given to citizens of the commonwealth who hasenresidents of the commonwealth for at leastngirths at the
commencement of their employment who are male apteas defined in clause Forty-third of sectioresesf chapter four, and
who are qualified to perform the work to which #raployment relates; and secondly, to citizens efcthmmonwealth generally
who have been residents of the commonwealth flaast six months at the commencement of their eynpéoit, and if they
cannot be obtained in sufficient numbers, thentteens of the United States, and every contracsfeh work shall contain a
provision to this effect. Each county, town or dttin the construction of public works, or persaontracting or subcontracting
for such works, shall give preference to veteranmbatizens who are residents of such county, tomdistrict. The rate per hour
of the wages paid to said mechanics and apprenteassters, chauffeurs and laborers in the cagtiiruof public works shall
not be less than the rate or rates of wages tetszrdined by the commissioner as hereinafter pealigrovided, that the wages
paid to laborers employed on said works shall molelss than those paid to laborers in the municigalice of the town or towns
where said works are being constructed; providedhér, that where the same public work is to bestroicted in two or more
towns, the wages paid to laborers shall not betlessthose paid to laborers in the municipal seraf the town paying the
highest rate; provided, further, that if, in anytloé towns where the works are to be constructedige rate or wage rates have
been established in certain trades and occupatipnsllective agreements or understandings in th& construction industry
between organized labor and employers, the ratates to be paid on said works shall not be lems the rates so established,
provided, further that in towns where no such cateates have been so established, the wagesmaiddhanics and apprentices,
teamster, chauffeurs and laborers on public wathksll not be less than the wages paid to the eraptoin the same trades and
occupations by private employers engaged in thetoaction industry. This section shall also applydgular employees of the
commonwealth or of a county, town or district, wiseich employees are employed in the constructatditian to or alteration of
public buildings for which special appropriationrobre than One Thousand Dollars are provided. Pafgiey employers to
health and welfare plans, pension plans and sugitary unemployment benefit plans under colledbaegaining agreements or
understandings between organized labor and empiayeil be included for the purpose of establishimgmum wage rates as
herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most redgnamended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of materiaupplies, involving the employment of laboraverkmen, mechanics,
foremen or inspectors, to which the commonwealthrgr county or town, subject to section thirtyaiparty, shall contain a
stipulation that no laborer, workman, mechanicefean or inspector working within the commonwealtitthe employ of the
contractor, subcontractor or other person doingootracting to do the whole or a part of the wasktemplated by the contract,
shall be required or permitted to work more thayhthours in any one day or more than forty-eighirk in any one week, or
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more than six days in any one week, except in ohsenergency, or, in case any town subject to secliirty-one is a party to
such a contract, more than eight hours in any aye &kcept as aforesaid, provided, that in corgrantered into by the
department of highways for the construction or nstauction of highways there may be inserted id stipulation a provision that
said department, or any contractor or subcontrdotasaid department, may employ laborers, workmegghanics, foremen and
inspectors for more than eight hours in any oneida&yuch construction or reconstruction when, gadpinion of the commissioner
of labor and industries, public necessity so rezpliEvery such contract not containing the afodestipulation shall be null and
void.

Article 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most reuty amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town,raistboard, commission or other public body whiak,the awarding

authority, requests

proposals, bids or subbids for any work in the tmiesion, reconstruction, alteration, remodelirepair or demolition of any

public building or other public works (1) shall remtter into a contract for such work with, and khat approve as a subcontractor
furnishing labor and materials for a part of anghswork, a foreign corporation which has not filgith such awarding authority a
certificate of the state secretary stating thahsarporation has complied with sections threefargdof chapter one hundred and
eighty-one and the date of such compliance, andh@)) report to the state secretary and to thardeyent of corporations and
taxation any foreign corporation performing worldensuch contract or subcontract, and any pergbar than a corporation,
performing work under such contract or subcontraiet] residing or having a principal place of buséneutside the
Commonwealth.

END OF SECTION
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General @tions of the Contract for Non-Technical Servicés.the event of conflict
or discrepancy between the General Conditions laeskt Special Conditions, the provisions of the Bp&onditions shall govern.

1.0

2.0

3.0

4.0

SUMMARY OF WORK

A. The Work under the Contract consists of:
1. Furnishing all labor, materials, tools, equipmeamd supervision necessary to accomplish the work
described herein,in accordance with all specificegiand requirements of the Project Manual.
2. All work either shown on the Drawings (if any)iocluded in the specifications unless specifically

indicated as not to be done.

B. In addition, the work under the Contract includes
1 Work outside the Project Site as called for in@matract Documents and as required for the
performance of the Work.
2. The restoration of any items damaged or destroyezhbroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate,atifiorary facilities.
C. The Proposed Contract Price shall be complete ,dostading overhead, profit, insurance, transparta and

all other costs connected with, or incidental be, work described.
PROJECT SITE

A. The areas of work for this contract shall be @asi buildings within the City of Newton as spedifien Work
Orders to be issued from time to time during thietef this Contract.

NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A. From time to time during the term of this Contrabhe Contractor shall be issued notice to prodedide form of
a written Work Order issued by the Public Buildibgpartment listing specific work items to be penfied in
accordance with this Contract. The Contractorlsltahmence performance of the work within the time
specified in the Work Order, and in no event witleiss than the time limits stated in the Work Sieations
contained in the Project Manual.

B. In the event the contractor fails to commence perémce within the specified time, and/or notifies City of its
inability to do so, the City shall call upon the&sed Contractor awarded pursuant to this bid (§f) 4o perform
the required work.

C. In the event the second Contractor awarded purgaahis bid is unable to commence performanceiwitie
required time, or if there is no second Contradtwe,City reserves the right to contract for thekaan the open
market at the then prevailing rate and to dedwehfany monies due or that may thereafter becomeadiie
contractor the difference between the price sthiethe work in the contract and the actual costébf to the
City.

D. In the event of Contractor’s repeated failuredonmence work within the time required by theseHjgations,
the City shall exercise all provisions containedhi@a General Conditions regarding default, suspensi
termination of this contract.

PAYMENT

A. Once each month, on a date estabished by thet@y;ontractor may submit an Application for Paytmen
(Invoice) for the work performed during the predegdnonth. The Contractor may invoice for all W@kders
completed and accepted during the preceeding manthfor all Work Orders either partially completathot
yet accepted by the City.
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5.0

6.0

7.0

8.0

9.0

Upon receipt of the Application for Payment, théy@vill, within fifteen days, make payment in fddr all Work
Orders completed and accepted during the preceeutimgh. For Work Orders partially completed or yett
accepted, the City will make payment for the vadtithe Work Order completed during the preceediogtm,
less a retainage of 5% of the estimated total®Miork Order. The City will make final payment foartially
completed Work Orders, including any retained ansuwmpon completion and acceptance of the work and
receipt of an Application for Payment at the endhef month in which the work is completed and atsgp

COMMUNICATIONS

All notices, demands, requests, instructionsaygs and claims must be in writing.

Any such notice shall be deemed to have beemgigeof the time of delivery, or of actual recéipthe case of
telegrams or, in the case of mailing, when it stidwdve been received in due course of post.

For communicating purposes, the office addresseoContractor shall be that stated on the sigegiage of the
contract; that of the City shall be as stated @nltivitation for Bids. Any subsequent change idrads of either
party shall be communicated to the other in writing

PLANS AND SPECIFICATIONS

A.

The City will furnish to the Contractor, withoabarge, all copies of the specifications reasonabbessary in
the performance of the contract work.

COORDINATION

The Contractor shall:

A.

Supply to the City the name and telephone nurobarresponsible person who may be contacted dofirgour
emergencies during the term of the Contract.

Cooperate at all times with the City and the cbManager, and ensure the cooperation of hipkesonnel
and that of his subcontractors.

CONDUCT OF THE WORK

A. The work must be completed in a continuous unintged operation. The Contractor must use seffici
workforce and adequate equipment to complete alh#tessary work requirements within a minimumaqukaf
time.

B. The work shall be conducted between the houB@ff a.m. and 5:00 p.m. on Monday through Fridgg. work
shall be done on holidays, Saturdays or Sundayspéxs specifically requested and authorized byCihe

C. Under no circumstances will the contractor bel peiia premium or overtime rate for any work perfed
without the express advance authorization of thg. Ci

D. The Contractor is responsible for the securitpattially completed work until the project is flilyaaccepted by
the City.

ALTERATION

A. The Contractor shall patch, repair and/or repktexisting materials and surfaces remaining segaafter

installation of new work which have been affectgdalieration or removal of existing work. All patand repair
work shall match existing.
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10.0

11.0

12.0

13.0

GENERAL DIRECTIONS
A. Damage to Persons and Property

Any damage to buildings, roads, public roads, bitwms concrete areas, fences, lawn areas, treefbsry,
electric or telephone poles, underground utilitegs,, shall be repaired by the Contractor at his expense.
Damaged property shall be returned to its origowaldition prior to the damages within a reasonébie
period, except all utility outages shall be repairamediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unolegtd way along the roadways and walks, and sfilhtain
barriers and lights for the protection of all pers@and property in all locations where he has rizd$estored or
work going on, and during the entire time such wisrgoing on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially callethefact that continuous operation of buildingdtigs and
services is mandatory. During the period of cartdion of the new work and/or alterations to thesgxg work,
the progress and sequence of installation shatbbefully planned and approved by the City. If doyjiding is
to be left without heat, hot water, city water,adfiity, gas, sanitary facilities, or any othengees, the
Contractor shall provide reasonable written noticthe City before proceeding.

D. Care of Work

All work is to be carefully protected so that nguiy will come to it from water, frost, accident, any other
cause and any injury which may come to any of thekwhall be repaired immediately by the Contraetdnis
own expense and without additional cost to the.Citiiis shall also apply to any abutting or adjoegwork on
premises. The Contractor shall be responsiblarfigrdamage and in the event of such damage, theaCtor
shall repair the damage immediately at his own andtwithout additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removedfthe site at the end of each days work and désposin
accordance with all Federal, State and local reigus.

F. The Contractor is responsible for the securitglbfvork until it is accepted by the City.

TEMPORARY UTILITIES

A. Prior to execution of the Work, the Contractoalslconfer with a representative of the Public Birb
Department regarding the use of utilities and faed at the worksite. No City utilities or fatiés are to be used
by the Contractor in the performance of this Caritveithout the prior approval of the City.

SUBMISSION OF PAYROLLS

A. The Contractor shall, with each invoice submittienling the term of this Contract, submit to théy@wo (2)
legible copies of his payrolls documenting the veagaid to all employees performing on site labtatieg to
the work of this Contract. These copies shall tepared on forms supplied by the City.

DRAWINGS (IF APPLICABLE)

A. The drawings attached herein and such drawingsagsbe issued per addendum, shall constitutetagrad part
of this section and shall serve as the working drgsv

B. Drawings shall not be scaled. Field verificatismlirected since actual locations, dimensionslavels are
existing.
C. All items not specifically mentioned in the sgigtions or noted on the drawings, but which dveiously

necessary to make a complete working installagball be included.
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14.0

15.0

MATERIALS

A.

Unless specifically so stated to the contraryuke of a manufacturer's name or style numbertisastrictive,
and is intended solely as an identification oftjpe and quality of the materials and servicesiredu In all
cases, the words “or approved equal” if not iresstere implied.

An item equal to that named or described in flecHications may upon written approval of the Qig/furnished
by the Contractor. An item shall be consideredaétpithe item so named or described if (1) ittikast equal
in quality, durability, appearance, strength ansigie (2) it will perform at least equally the fuion imposed by
the general design for the public work being casi&d for or the material being purchased; (3) itfooms
substantially, even with deviations, to the dethilequirements for the item in the specifications.

The name and identification of all materials otifvan the one specifically named shall be subnhiibethe City
in writing for approval, prior to purchase, usearication of such items. Approval shall be at sbé
discretion of the City, shall be in writing to bifeetive, and the decision of the City shall beafinThe City may
require tests of all materials so submitted toldistia quality standards at the Contractor’'s expense

For the use of material other than the one sigekithe Contractor shall assume the cost of aspbresibility for
satisfactorily accomplishing all changes that maydxuired in the work as shown. All directionsedfications
and recommendations by manufacturers for the Iaitah, handling, storing, adjustment, and operatbtheir
equipment shall be complied with and responsibitityproper performance shall continue to rest \ith
Contractor.

The Contractor shall not have any right of apfeeh the decision of the City condemning any miatsr
furnished if the Contractor fails to obtain the epjal for substitution in accordance with thesevjsions. If
any substitution is more costly, the Contracotilgbey for such costs

WARRANTY AND INDEMNIFICATION

A.

In addition to other guarantees or warrantiesiiregl under law or other sections of the specificgtthe
Contractor warrants all materials furnished anaigierformed under this Contract to be free frorfiecks or
errors in workmanship or installation for a perwftbne year from the date of Completion of the wak
certified by the Project Manager. The Contract@llsndemnify the Authority for the full cost ohg damage to
the property that may result by reason of suchatigf@ errors and shall indemnify the Authorityrfrand
against any and all claims, demands. losses, aogienses, liabilities and damages, including reaisie
attorney's fees and expenses, arising out of @coount of this Contract, including but not limitedclaims
brought against the Authority for alleged infringemh of patents based upon any methods of consiruoti
application of materials furnished under the Casitra

The Contractor shall indemnify, hold harmless daténd the City and its departments, officers, legges,
servants, and agents from and against all acttauses of actions, claims, demands, damages, osstof
services, expenses and compensation, includinghatts fees and interest arising out of or resgltlirectly or
indirectly from the services rendered pursuanhi® €ontract, provided that any such action, cadsetion,
claim, demand, damage, cost, loss of service, eg@ompensation (1) in any way grows out of boidilyry,
sickness, disease or death, or to injury to orrdeson of tangible property, which (2) is causedvhole or in
part by any act or omission of the Contractor, aydirectly or indirectly employed by any of themamyone
for whose acts any of them may be liable, regasdiésvhether or not it is caused in part by a partemnified
hereunder.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999
STATEMENT OF POLICY:

Whereas it is the policy of the government of thétéd States of America, the Commonwealth of Masssetts and the City of
Newton that no person shall be discriminated ag#@insny manner whatsoever on the grounds of radigjon, color, sex,
handicap or national origin; and

Whereas, it is the policy of the government ofthiéted States of America that no person shall hengrounds of race, color, sex
or national origin, be excluded from participatianbe denied the benefits of, or be subjectedgorinination under any
program of activity funded entirely or in pail byet City, the State or Federal government; and

Whereas, it is the policy of the government ofthiéted States of America to encourage that Mindfitgmen Business
Enterprises shall have the maximum practicable dppity to participate in Federal and State asgipmjects; and all City
funded contracts; and

Whereas, it is the policy of the City of Newtongiocourage that minority/women business enterpsisatl have the maximum
practicable opportunity to participate in all Citynded contracts; and

Whereas, the City of Newton, as a recipient of Faldend State funds subscribes to the above pslagid willfully comply With
Federal, State and local laws and directives gangmon-discrimination, equal opportunity and affative action in all
municipal activities; and

Whereas, to further enunciate the equal opportynaticy of the City of Newton's Minority/Women Bungiss Program, the
following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sfetsh the administrative standards for the
further implementation of the City of Newton's pgliof the utilization of minority contractors and
subcontractors.

The City of Newton strongly affirms that it will bdiscriminate in any contractual procedures agains
any persons because of race, color, religion, digability, sex or national origin. This policy $hiae
administered with a positive supportive attitude.

It is the responsibility of the City of Newton takie affirmative steps to implement tipislicy to

insure equality of opportunity in conducting th@@mam including notifying those persons and
businesses doing business with the City, that aotgrfor goods, services and construction, shall be
made Without reference or regard to race, colos, age, handicap, religion or national origin.

Setti D. Warren Mayor
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispaftsian, American Indian or Cape
Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) thaértified by SOMWBA,; or b) 1

provides evidence satisfactory to the City's Affitime Action Officer that it is a business ownecdtontrolled by one or
more of the following:

¢ anindividual who is a minority person,

a partnership or joint venture controlled by mitpgersons in which at least 51 % of the ownergtiigrest is
held by minority persons or,

a corporation or other entity controlled by minpiersons and in which at least 51 % of the steawined by
one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her desegresponsible for the
implementation of Newton's Minority/Women EntergriBlan ("MWBE Plan™) and activities.

D. MCAD - Massachusetts Commission Against Discrimination.

E. SOMWBA -- State Office of Minority/Women Business Assigta,

F. City - The City of Newton.

G. Women Business Enterpris WBE) - the term shall mean a business a) thagrisfied by SOMWBA, or b)

provides evidence satisfactory to the City's Affitime Action Officer that it is a business ownecdtontrolled by one or
more of the following:

¢ an individual who is a woman.

e a partnership or joint venture controlled by wormewhich at least 51% of the ownership interestakl by
women, or

* acorporation or other entity controlled by women & which at least 51% of the stock is owned bg or
more women.
H. MWBE - Minority or Women Business Enterprise

GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Pfashall be guided by the goals presented beloprémote
minority/women opportunities within the City.

These goals comprise the framework for those dietsvio be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportwstfor minority and women owned firms in obtaining
contracts within the City of Newton.

To assure that all contractors, regardless of cat@®, religion, creed, national origin, sex, agegestry or
handicap, shall have equal opportunity to City cacting activities.

To award, of the total City contract dollars exged, 10 percent to MBE and 5 percent to WBE for
construction; for goods and services, 5 percent VEBE&ES percent MBE.
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SOLICITATION ACTIVITIES:

To notify MWBESs of upcoming contracts for constioat professional services and supplies, fundeshale or in part
with Federal, State, and City funds, the followawivities will be undertaken. In addition on aukg basis, the City of
Newton will distribute to its listing of MWBEs arlOMWBA, a summary of upcoming contract opportusitiéhich are
subject to the City's MWBE Plan.

A.

Construction Contracts

All construction contracts with an estimated vadwer $50,000 will be formally advertised within &¢
regional, minority and special interest publicati@t least 14 days prior to the bid opening date.

For all such construction contracts a "Notice dficdation” of a project going out to bid will basiributed to
appropriate SOMWBA or City certified firms at led<t days prior to the bid opening date.

Contracts for Professional Services

The City of Newton will send notification of its aertised Request for Proposals to appropriate! SGAWEr
City certified firms Responding MWBE firms will beonsidered for contract award within the bounds of
generally accepted management practice or witlapipdicable procurement law relating to securingldivgest
cost and best services available.

Procurement of Supplies

The City of Newton will (where feasible) utilize MBEs for the procurement of supplies in accordanitie w
City purchasing procedures. These efforts will beusnented and reported to MCAD, and the Mayoris®fn
a quarterly basis.

CONSTRUCTION ACTIVITIES:
Goals

The City of Newton bid documents and contracts waiitestimated value over $50,000 will contain ttg'€
goal of 10% for MBE and 5% for "WBE utilization feubcontracts,

Pre-Bid Conference

To affirmatively further the opportunities availakib prospective bidders, the City will hold a pid-
conference 5-7 days prior to the bid opening datelf City construction contracts and subcontragte an
estimated value over $50,000.

The pre-bid conference will provide an opportuiity contractors to: review and clarify the techhica
requirements of the projects, review the City's MBVBlan; and review Equal Opportunity requiremente
City will advertise this conference and extend tations to interested contractors as part of theaof
solicitation.

Bid Submission

All bids for City of Newton contracts with -an estited value over $50,000 shall include a certificabf intent
to be completed by the bidder swing his/her interdtomply with the City's MWBE Plan. Failure to inde this
certification shall be an informality which may Waived if such certification is received prior teetaward of
the contract.
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Contract Execution

Upon notification of award of the contract, thedsd shall provide a written plan detailing how ithwomply
with the MWBE Plan

Monitoring

Throughout the duration of the contract, the Citilewton through its Contract Compliance
Officer, will monitor the progress and activitieladl contractors and subcontractors as they
attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good fdithiteéo comply with this MWBE Plan, the City of Méon
reserves the right to designate contractor, afteraaing, as ineligible for future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIB ILITIES:

The Contract Compliance Officer, as liaison betwemority firms and the City of Newton will haveeh
overall responsibility for the implementation of\iwen's MWBE Plan. This responsibility includes the
development, management, dissemination of infoonathe provision of technical assistance to migori
firms including clarification of procedures to beflemented; maintenance of relevant documentation;
completion of reporting requirements; and perforogaof monitoring and evaluation activities; and
maintenance and updating of listings of minorityfaen business.

The Contract Compliance Officer has oversight b€aly procurements for construction, professicseivices
and supplies and shall coordinate the implememtatidghe MWBE Plan with other City departments.
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THE CITY OF NEWTON, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

l. The requirements hereinafter set forth apply tostroiction contracts which involve an expendituretigy City of
$50,000 or more.

Il. For purposes of this contract "minority" refersisian Americans, Black, Hispanics American Indiang Cape
Verdeans. The City refers to the- City of Newton

Il. During the performance of this contract the Corttnaand all of (his) Subcontractors (hereinaftdtemively referred to
as the Contractor), for himself, his assignees,sailedessors, in interest, agree as follows:

1. In connection with the performance of work undeés ttontract, the Contractor shall not discrimiragainst any
employee or applicant for employment because af,realor, religious creed, national origin, agesex. The
aforesaid provision shall include, but not be ladito, the following: layoff; termination; rates jdly or other forms
of compensation; conditions or privileges of empheyt; and the selection of apprenticeship. The i@otdr shall
post hereafter in conspicuous places, availablerigsloyees and applicants for employment, notiocdsetprovided
by the City setting forth the provisions of the Hamployment Practices Law of the Commonwealth (MGiapter
151B) . (See Attachment A)

2. In connection with the performance of work undés ttontract, the Contractor shall undertake in giaitth,
affirmative action measures designed to eliminatediscriminatory barriers in the terms and corodisi of
employment on the grounds of race, color, religione®d, national origin, age or sex, and to elingirzand remedy
any effects of such discrimination -.in the pasiciSaffirmative action shall. entail positive argheessive measures
to ensure equal employment: opportunity in the @udairing, upgrading, demotion or transfer, réonent, ‘Layoff
or termination, rate of compensation, and in-sergicapprenticeship training programs. This afftiagaction shall.
include all action required to guarantee equal egnpent opportunity for all persons, regardlessaggr color,
religious creed, national origin, age or sex. Apfmse of- this provision is to ensure to the fulkedent possible an
adequate supply of skilled tradesmen for this amaré City public construction projects

1. As part of this obligation of remedial action undee foregoing section, the contractor shall mé&nba this project a
not less than 5 percent ratio of minority emplogesn hours to total man hours in each job categdgoeciuding, but
not limited to, bricklayers, carpenters, cementanaselectricians, ironworkers, operating enginegnd those
"classes of work" enumerated in Section 44C of @rap49 of the Massachusetts General Laws.

2. Inthe hiring of minority journeymen, apprenticéginees and advanced trainees, the Contractdrrehabn
referrals, from the Contractor's affirmative actpmogram approved by the City, traditional referadthods utilized
by the construction industry, and referrals frorerages, not more than three in number at any ome Tdesignated
by the Liaison Committee or the City.

1. At the discretion of the City, there may be estdigd for the life of this contract a body to bewnas the Liaison
Committee, The Liaison Committee shall be compadfatie Compliance Officer and one representative éiam
the Departments administering this project, hefegn@alled the administering Departments, and siibbr
representatives as may be designated by the City.

2. The Contractor (or, his/her agent, if any, desigddty him/her as the onsite equal employment oppitytofficer)
shall recognize the Liaison Committee as the a#time action body, and shall establish a continmngking
relationship with the Liaison Committee on all mastrelated to minority recruitment, referral, eayphent and
training.

3. The Contractor shall prepare manning tables oreateply basis.* These shall be broken down intgjgutions, by
week, for workers required in each trade. Copiedl e furnished one week in advance of the indrabf work and
quarterly thereafter to the City and to the Liai€smmmittee.

4. Records of employment referral orders, prepareth&yContractor, shall be made available to the
City and to the Liaison Committee on request.

5. The contractor shall prepare weekly reports inrenfapproved by the City of hours worked in eacérby each
employee, identified as minority or non-minoritgopies of these reports shall be provided at tideoéeach week
to the City and to the Liaison Committee.

*|If job is less than three months, prepare fogtarof job.
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VI.

VII.

VIII.

XI.

XII.

XIII.

XIV.

If the Contractor shall use any sub contractormnvaork performed under this contract, he/she dtedte
affirmative action to negotiate with qualified miitg subcontractors. This affirmative action skadler both
pre-bid and post-bid periods. It shall include ficdition to the State Office of: MinoritBusiness Assistance or
As designee, while bids are in preparation, opediducts, work or services for which the Contraatéends to
negotiate bids.

In the employment of journeyman, apprenticesirtees, and advanced trainees, the Contractdrgsbalpreference
to citizens of the Commonwealth who have servetiénarmed forces of the United States in time afaval have
been honorably discharged therefrom or released &ctive duty therein, and who are qualified tofqren the work
to which the employment relates, and, secondlytivenis of the Commonwealth generally, and, if scahnot be
obtained in sufficient numbers, then to citizenshef United States

A designee of the City and a designee of tleidon Committee shall each have the right of axoesthe
Construction site,

Compliance with Requirements

The Contractor shall comply with the provisiongifapter 151B of the Massachusetts General Lawghwhi
are herein incorporated by reference and made asdad by Executive Order 227, and of Chapter 151B a
amended, of the Massachusetts General Laws,db@thich are herein incorporated by reference and made a
part of this contract.

Non-Discrimination

The Contractor, in the performance of all work afeard, and prior to completion of the contractkyevill not
discriminate on the grounds of race, color, religicreed, national origin, age or sex in employrpeattices, in the
selection or retention of sub-contractors, or m phocurement of materials and rentals of equipment

Solicitations for sub-Contracts and for the Procurenent of Materials and Equipment

In all solicitations either by competitive bidding negotiation made by the Contractor either forkato be
performed under a subcontract or for the procurémmmaterials or equipment, each potential subeatdr or
supplier shall be notified in writing by the Corttrar of the Contractor's obligations under his cacttrelative to
non-discrimination and affirmative action.

Bidders Certification Requirement

1. The following certification statement will beserted in the bid document just above the biddegisature.

"The bidder hereby certifies he shall comply witl minority manpower ratio and specific action
steps contained in the City of Newton, Massachsisipplemental Equal Employment-- Opportunity
Anti-Discrimination and Affirmative Action Prograrithe Contractor receiving the award of the
contract shall be required to obtain from eachio$ubcontractors and submit to the contracting or,
administering agency prior to the performance gfwark under said contract a certification by said
subcontractor, regardless of tier, that it will gdynwith the minority manpower ratio and specific
affirmative action steps contained in the City @won Massachusetts Supplemental Equal
Employment Opportunity Anti -Discrimination and Afhative Action Program.

Contractor's Certification

A Contractor's' certification form must be signegdali successful low bidders prior to award by @ity.

A Contractor shall not be eligible for award ofantract unless the contractor has executed andigabrthe
Contractor's Certification, which shall be deemgzhe of the resulting contract. (See Attachment B)

Subcontractor's Certification

Prior to the award of any subcontract, regardlés& the prospective subcontractor must exeantksubmit: to the
Prime Contractor a subcontractor's certificatiattirsg forth the subcontractor's compliance witls thfogram, which
shall be deemed a part of the resulting subcontf@et Attachment C)
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XV.

XIV.

Compliance - Information, Reports and Sanctiois

1.

The Contractor will provide all information and efs Required by the administering departmenthar Qity on
instruction issued by either of them and will peratcess to its facilities and any books, recaadspunts and
other sources of information which may be deterahibg the City to affect the employment of personiiéis
provision shall apply only to information pertindgatthe City's supplementary affirmative action tcact
requirements. Where information required is indkelusive possession of another who fails or refagdurnish
this information, the Contractor shall so certifythe administering department or the City as apate and
shall set forth what efforts he/she has made taiolhe information.

Whenever the administering department, the CityherLiaison Committee believes the General Coturaar
any Subcontractor may not-, be operating in compgawith the terms of this Section, the City dilgatr
through its designated agent, shall conduct: ancgpiate investigation, and may confer with thetigar to
determine if such Contractor is operating in coanpdie with the terms of this Section. If the Cityiteragent
finds the General Contractor or any Subcontraadbimcompliance, it shall make a preliminary rejpmy
non-compliance, and notify such Contractor in wrgtof such steps as will in the judgement of thiy Gi its
agent bring such Contractor into compliance. Inghent that such Contractor fails or refuses tly fugrform
such steps, the City shall make a final reportaf-nompliance, and recommend to the administering
department the imposition of one or more of thecBans listed below. If, however, the City beliewhe
General Contractor or any Subcontractor has takéntaking every possible measure to achieve ciamgé, it
shall not make a final report of non-compliancethimi fourteen days at the receipt of the recommtoiis of
the City, the administering department shall mavartpose one or more of the following sanctionst azy
deem appropriate to attain full and effective ecéonent:

€) The recovery by the administering departmemnftibe General Contractor of 1/100 of 11 of the
contract award price or $1000 whichever sum istgrea the nature of liquidated damages or if Bc®mtractor
is in non-compliance, the recovery by the administedepartment from the General Contractor, tassessed
by the General Contractor as a back charge agamS8ubcontractor, of 1/10 of 1% of the sub-contpaice, or
$400 whichever sum is greater, in the nature ofidigted damages, for each week that such partydailefuses
to comply

(b) The suspension of any payment of part thereefuhder the contract until such time as the General
Contractor or any Subcontractor is able to dematestris compliance with the terms of the contract;

(c) The termination, or cancellation, of the contratwhole or in part, unless the General Contraot
any Subcontractor is able to demonstrate withipexigied time his/her compliance with the termshaf City's
affirmative action construction contract requiremsei®R,

(d) The denial to the General Contractor or any 8Sobvactor of the right to participate in any future
contracts awarded by the administering departnmerd period of up to three years.

If at any time after the imposition of one or maif the above sanctions (unless the contracthéas terminated), a
Contractor is able to demonstrate that he/shedsinpliance with this section, he/she may requestiity to
suspend the sanctions conditionally pending a fileéérmination by the City as to whether the Cantnais in
compliance. Upon final determination of the Citye administrating department, based upon the reemdation of
the City, shall either lift the sanctions or contrthem.

Sanctions enumerated under Section XV shallb@imposed by the City except after the Generati@otor or
Subcontractor have had an opportunity for full éaidhearing with City. The non-compliance invgstion shall be
initiated without prior notice to the contractomyAsanctions to be imposed shall be, set fortly futid completely in

writing, and may then be appealed to the City iitimg by the Contractor.

Severability

The provisions of this section are severable, &adyi of these provisions shall be held uncon&iti! by any court
of competent jurisdiction, the decision of suchrtoshall not, affect or impair any of the remamjorovisions.
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FAIR EMPLOYMENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

e to print or circulate any advertisement or use any
application form which directly or indirectly specifies
any limitation on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age,
ancestry or disability.

e to discharge or refuse to hire arty individual on file
basis of their race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry, or
disability.

e to discriminate against any individual in matters
relating to compensation, terms, conditions, or
privileges of employment because of their race, color,
religious creed, national origin, sex, sexual orientation,
age, ancestry or disability.

s 10 require a woman to leave her job at some arbitrary
stage in her pregnancy or to refuse to let her retumn to
work until a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

to require an employee to remain at work during any day
or part thereof that s’he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to
furnish information, written or oral, concerning.- A) an
arrest, detention or disposition regarding a violation of
law in which no conviction resulted; B) a first conviction
for any of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for
a misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within
the five years immediately before the date of application.

RETALIATION
It 1s illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has
filed a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or
coerce the doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT

151B:1,18 The term "sexual harassment” shall mean sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature when (a) submission to or rejection of such advances, requests or conduct is
made either explicitly or implicitly a term or condition of employment, or as a basis for employment decisions: (h)
such advances,, requests or conduct have the purpose or effect of unreasonably interfering with an individual's
work performance by creating an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the
MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office:

One Ashburton Place
Room 601

Boston, MA 02108
(617) 727-3990

Springfield office:

436 Dwight Street
Suite 315

Springfield, MA 01103
(413) 7392145

THE MASSACHUSETTS COMMIISSION AGAINST DISCRIMINATION
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Attachment B

CITY OF NEWTON

Contractors Certification

A Contractor willnot be eligible for award of a contract, unlesshstmntractor has submitted the following
certification, which is deemed a part of the rasgltontract.

CONTRACTOR'S CERTIFICATION

Gies that:
Contractor's Name
1. it tends to use the following listed constructicedies in the work under the contract
and

2. will comply with the minority manpower ration asgecific affirmative action steps contained heraird

3. will obtain from each of its subcontractors @uthmit to the contracting or administering agenggrggo the award of
any subcontract under this contract the subcomtraetrtification required by these bid conditions

(Signature of authorized representative of Conbrict

Any contract for the provision of goods or serviteshe City of Newton or any of its departmentsubject to the ordinance
creating the Human Rights Commission, as it magrbended from Time to Time. Any complaints withie thurview shall be
forwarded immediately to the contracting agency aropy shall be sent to the Human Rights Comanissiny complaints
received by the contracting agency shall be foredrt the contractor, and a copy shall be sertedfuman Rights
Commission.
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Attachment C

CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract, regardlésigQ the prospective subcontractor must exeaunte
submit to the Prime Contractor the following cécttion, which will be deemed a part of the resigti
subcontractor.

SUBCONTRACTQR'S CERTIFICATION

@ees that:

Contractor's Name
1. ittends to use the following listed constructicedies in the work under the contract

and

2. will comply with the minority manpower ration anpegific affirmative action steps contained hereimd

3. will obtain from each of its subcontractors andmiilio the contracting or administering agency ptmthe award of
any subcontract under this contract the subcomtraetrtification required by these bid conditions

(Signature of authorized representative of Conbrict

In order to ensure that the said subcontractorsfication becomes part of all subcontracts urttierprime contract, no
subcontract shall be executed until an authoriepeesentative of the Administrative Agency admenisig this project has
determined in writing, that the said certificatioms been incorporated in such subcontract, regardletier, Any subcontract
executed without such written approval shall belvoi

Any contract for the provision of goods or serviteshe City of Newton or any of its departmentsubject to the ordinance
creating the Human Rights Commission, as it magrbended from Time to Time. Any complaints withie thurview shall be
forwarded immediately to the contracting agency aropy shall be sent to the Human Rights Comanissiny complaints
received by the contracting agency shall be foredrt the contractor, and a copy shall be sertedfuman Rights
Commission.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for tiyenpat of wages to laborers and mechanics emplogddruhe
Contract.

Other duties and requirements of law which maylb®ospecified in this section apply and are inhéyqoart of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, appes)tteamsters, chauffeurs, and laborers emplay¢decWork shall
not be less than the rate of wages in the attadfiedmum Wage Rates" as determined by the Commissiof Labor
and Industries. This schedule shall continue tthbeminimum rate of wages for said employees dutiedife of this
Contract.

Keep posted on the site a legible copy of saiddudiee Keep on file the wage rates and classificatiof labor employed
on this Work in order that they may be availableif@pection by the Owner, Administrator, or theclitect.

. Apprentices employed pursuant to this determinadiornage rates must be registered and approvedeb$tate
Apprenticeship Council wherever rates for journegroeapprentices are not listed.

Pay reserve police officers employed on the Woekgtevailing rate of wages paid to regular poliffeeers as required
by M.G.L. c 149, Sec. 34B, as amended. Such pofiteers shall be covered by Workmen’s Compensalitsurance
and Employers Liability Insurance by the Contractor

The Contractor and all subcontractors shall, oreakly basis throughout the term of the contraayidie to the City of
Newton certified payroll affidavits verifying comahce with M.G.L. ¢.149, Sec. 27, 27A and 27B.

The Contractor and all subcontractors shall progid&tatement of Compliance within 15 days of thegletion of its
portion of the work. This statement shall be sutedito the Owner on the form found elsewhere is $kiction.

. The Contractor shall maintain accurate and compésterds, including payroll records, during the €act term and for

three years thereafter. Filings made by the Cotraarsuant to Clauses 47, 48 and 49 of the Ge@eraditions shall be
deemed to constitute compliance with State filieguirements under the Massachusetts Prevailing \Vage

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL PETRIGE As determined by the C issil under the provisions of the St L F GOLDSTELN
Massachusetts General Laws, Chapter 149, Sections 26 to 27TH

B SRR
s
Division of Qocapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
Construction
(2AXLE)DRIVER - EQUIFMENT 12/01/2010 $45.530 06/01/2011 $46.280 12/0142011 $46.940
060012012 $47.590 12012012 $43.620
(3 AXLE) DRIVER - EQUIPMENT 12012010 $45.600 06012011 $46.350 12014011 347.010
06/01/2012 $47.660 12/01/2012 $48.690
(4 & 5 AXLE)DRIVER - EQUIPMENT 12/01/2010 $45.720 06/01/2011 $46.470 1270102011 $47.130
06/01/2012 $47.780 12/01/2012 $48.810
ADSSUBMERSIBLE FILOT 08/0172010 $104.640 08/01/2011 $103.740
AR TRACK OPERATOR 12/01/2010 $49.350 06/01/2011 $50.850 12/01/42011 $52.100
ASBESTOS REMOVER - PIPE / MECH. EQUIPT 12/01/2009 $40.250
ASPHALTRAKER. 12/01/2010 $49.350 06/01/2011 $50.350 1250102011 $51.600
ASPHAL T/CONCRETE/CRUSHER. PLANT-ON S1TE 12/01/2010 $60.980
BACKHOEFRONT-END LOADER. 12/01/2010 $60.980
BARCO-TYPE JUMPING TAMPER 12/0142010 $49.350 06/01/2011 $50.350 1270172011 $51.600
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2010 $49.850 06/01/2011 $50.850 12017011 $52.100
BOILER MAKER ni/o1s2o0i0 $55.850
APFRENTICE:  BOILERMAKER. - Local 29
Ratio  Stp 1 2 3 4 5 & 7 2
15 % 65.00 6500 70.00 7500 2000 85.00 2000 9500
A pprentice wages shall be no less than the following
Step 1942 66/2542 66/3544.5 414546 4375343 3176350 2079 52.08/3853.87
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01.2011 §70.800 03/01/2011 $70.800 0B/m01/2011 $73.000
WATERPROOFING) 02012012 $73.990
APPRENTICE:  BRICK/PLASTER/CEMENT MIASON - Local 3 Newton
Ratio Stp L 2 3 4 3
15 % 50.00 000 70.00 3000 90.00
Apprentice wages shall be 1o less than the following:
Step 1$47 S0024552 4213857 04486 1 6/566 22
BULLDOZER/GRADER/SCRAPER. 12/0142010 $60.630
CATSSON & UNDERPINNING B OT TOM MAN 12/0142010 $50.250 06/01/2011 $51.250 12/01/7011 $52.500
CAISSON &UNDERPIMNING LAR ORER. 12/01/2010 $49.100 06/01/2011 $50.100 12/0102011 $51.350
CAIRRON & UNDERPINNING TCOP MAN 12/01/2010 $49.100 06/01/2011 $50.100 1210102011 $51.350
CARBIDE CORE DRILL OFERATOR 12/0142010 §49.350 06/01/2011 $50.350 12/0102011 $51.600
CARPENTER. 08/0172010 $55.360 03/01/2011 $56.230 09/0172011 $57.360

03/01/2012 $58.480

This wage schedule must he posted at the work sitein accordance with MLG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
Issue Date:  02/17/2011 Wage Request Number: 20110217-013 Pagel of 10
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Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

DEVALL PETRIGE As determined by the C i under the pr of the P o byt 1)L S
HMBEEEXMEGMAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH GE&EO%A%EL
s
Division of Qocapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City'Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
APPEENTICE: CARPENTER - Zone 2 Eastern WA
Ratin Stp 1 2 3 4 5 7
1:5 ¥ 50.00 6000 7000 7500 20.00 20.00 8000 9000
Apprentice wages shall be 1o less than the following:
Step 19255472523 71/3541.1 204542, 71/5545.87/6545 2774 50.61/8850.61
CEMENT MASONR Y/PLA STERING 02/0142011 §69.070 08/01/2011 $70.770 02/01/2012 $71.540
CHAIN SAW OFERATOR 12/01/2010 $49.350 06/01/2011 $50.350 1210102011 $51.600
CLAM SHELLS/SLURRY BUCKETSHEADING MACHINES 12/01/2010 $61.980
COMPRESSOR OPERATOR 120172010 $49.600
DELEADER (BRIDGE) 0012011 $64.410 07012011 $65.410 001012 $66ALD
00172012 367410 0102013 $68.410
APPRENTICE: PAINTER Local35 - BRIDGESITANKS
Ratin Stp 1 2 3 4 5 7
11 % 50.00 5500 A0.00 6300 70.00 75.00 2000 9000
Apprentice wages shall be 1o less than the following: Stepsare 750 hus,
Step 1920 31/2436.86/3530.0 114541 .16/5$51.51/6553 66179 55 21/8$60.11
DEMO: ADEEMAMN 12/01/2010 $49.100 06/01/2011 $50.100 12/0102011 $51.350
DEMO: BACKHOE/L OADER/HAMMER OPERATOR, 12/01/2010 $50.100 06/01/2011 $51.100 125012011 $52.350
APPRENTICE:  LABCRER Dermo Backhoe/Loade rHammer Operator
Ration  Stp 1 2 3 4
15 % 60.00 7000 2000 5000
Apprentice wages shall be 1o less than the following:
Step 1937 48/25.40 6413543 7914546 95
DEMO: BURNERS 12/0172010  $49.850 060172011 $50.850 120172011 $52.100
APPRENTICE: LABORER Dermo Burmers
Ratin  Stp 1 2 3 4
1:5 % 60.00 7000 2000 50,00
Apprentice Wages shall be no e than the following
Step 1937 33/240.46/3543 59i4$46.72
DEMO: CONCRETE CUTTER/SAWYER 12/01/2010 $50.100 06/01/2011 $51.100 12/0102011 $52.350
DEMO: JACKHANMMER. OPERATOR. 12/01/2010 $49.850 06/01/2011 $50.850 125012011 $52.100
DEMO: WRECKING LABORER 12/0142010 $49.100 06/01/2011 $50.100 1270172011 $51.350
AFPPRENTICE: LABCRER Demo Wrecking Lahorer
Ratin  Stp 1 2 3 4
15 % 60.00 7000 2000 50,00
Apprentice wages shall be no less than the following
Step 1936 83/2$39 34/3542 3 9i4$46 05
DIRECTIOMAL DRILL MACHINE OPERATOR. 12/01/2010 $60.630
DIVER. 08/0172010 §77.440 08/01/2011 $80.190

This wage schedule must be posted at the work sitein accordance with MLG L. ¢. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have

an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.

Issue Date:  02/17/2011 Wage Request Number:

20110217-013
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EXECUTIVE OFFICE OF LABO

THE COMMONWEALTH OF MASSACHUSETTS

DIVISION OF OCCUPATIONAL SAFETY
Prevailing Wage Rates

R AND WORKFORCE DEVELOPMENT

DEVALL PETRIGE As determined by the C i under the pr of the P o byt 1)L S
HMBEEEXMEGMAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH GE&EO%A%EL
s
Division of Qocapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City'Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
DIVER TENDER 08/01/2010 $62.570 08/01/2011 $65.320
DIVER. TEMDER (EFFLUENT) 08/01/2010 $82.330 08/01/2011 $86.460
DIVER/SLURRY (EFFLUENT) 08/01/2010 $104.640 08/01/2011 $108.760
ELECTRICIAN 08/01/2010 §67.040 03/01/2011 $68.200
APPRENTICE: ELECTRICIAN - Local 103
Ratio Stp 1 2 3 4 5 [ 7 2 El U]
gk ¥ 40.00 4000 4300 4500 S0.00 55.00 60.00 65.00 70,00 7500
Apprentice wages shall be 1o lessthan the following 5teps: App Prior 11/03; 3003304045/ 5005 51651701 73/80
1§36 13/2936 1303543 56/4543 56/5545 T0I654T 837549 DT/RE52 1000554 24710856 37
ELEVATOR COMNSTRUCTOR 01/01/2011 $66.600 010142012 $68.190
APPFEENTICE: ELEVATOR COMSTRUCTOR - Local 4
Ratio Skp 1 2 3 4 3
11 % 50.00 5500 6500 7000 20,00
Apprentise ratss shallbe no less fhan the following Steps - 2am 6 mos | Steps 3.5 ars 1 year
Step 1934.26/2543 76/3542 26/4851 41/5356.50
ELEVATOR COMSTRUCTOR HELPER. 01/01/2011 $52.830 01/01/2012 $54.330
FEMNCE & GUARD FAIL ERECTOR 12/0142010 $49.350 06/01/2011 $50.350 12/0172011 $51.600
FIELD ENG. - INST. PERSON (BLD G, 5ITE, HVY COMNST) 1170142010 $58.140 05/01/2011 $59.330
FIFLD ENG. - ROD PERSON (BLDG, SITE, HYY CONST) 11/01/2010 $42.200 05/01/2011 $42.930
FIELD ENG . -CHIEF OF PARTY (BLDG, SITE, HVY CONST) 1170142010 $59.520 05/01/2011 $60.770
FIRE ALARM INSTALLER 08/01/2010 $67.040 03/01/2011 $68.290
FIRE ALARM REPAIR / MAINTENANCE 08/0172010 §55.050 03/01/2011 $56.300
FIREMAN (ASST ENGINEER ) 12/01/2010 $54.340
FLAGGER & SIGNALER. 12/01/2010 $38.050 06/01/2011 $35.050 12/0172011 $39.050
FLOORCOVERER 0%/01/2010 $60.380 03/01/2011 $61.130 09/0172011 $62.380
03/01/2012 $63.630
APPEENTICE: FLOORCOVERER - Local 2168 Zone T
Ratin Stp 1 2 3 4 5 fi 7 g
11 ¥ 50.00 5500 6000 63500 70.00 75.00 2000 8500
Apprentice rates shallbe no less tan the following: Stepsare 750 hus,
Step 1927 .91/2$29.72/3540.1 2i4$42.00/5545.70/6547 52074 51 221885304
FORK LIFT/CHERRY PICKER 12/01/2010 $60.980
GEMERATORAIGHTING FLANT/HEATERS 12/01/2010 349,690
GLAZIER (GLA 55 PLANE/ATR B ARRIER/ANTERIOR SYRSTEME) 0170152011 $53.910 07/01/2011 $54.910 01/01/2012 $55.910
07/01/2012 $56.910 01/01/2013 $57.910

This wage schedule must be posted at the work sitein accordance with MLG L. ¢. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have

Issue Date:

an affirm ative obligation to inquire with

02/17/2011 Wage Request Number:

DOS at www.mass.gov/dos/pw or at 617-626-6952.
20110217-013
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

Issue Date:

DEVALL PETRIGE As determined by the C i under the pr of the P o byt 1)L S
HMBEEEXMEGMAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH GE&EO%A%EL
s
Division of Qocapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
APPEENTICE: GLAZIER - Local 35 Zone 2
Ratin Stp 1 2 3 4 5 fi 7 g
11 ¥ 50.00 5500 6000 63500 70.00 75.00 2000 9000
Apprentice wages shall be 1o less than the following: Stepsare 750 hus,
Step 1924.06/2531.08/3532.7 1/4$34 3375544  16/6545 7279 47 41/3$50.66
HOISTING EMNGINEER/CRANES/GRADALLS 12/01/2010 $60.980
APPEENTICE:  HOISTPORT. ENG.- Local 4
Ratio Stp 1 2 3 4 5 [ 7 2
1.6 b 55.00 60,00 6500 7000 7500 20.00 8500 %000
AL pprentice wages shall e o less than the fallowing:
Step 1931 332545 47/3547 4104549 35/5551 26553 22179 55 16/8557 10
HVAC (DUCTWORK) 02012011 $65.170 080172011 $66.420 001012 $67.670
08/01/2012 $68.920 02/01/2013 $70.170
HVAC(ELECTRICAL CONTROLS) 08/01/2010 $67.040 03/01/2011 $68.290
HVAC(TESTING AND B ALANCING - AIR) 02/01/2011 $65.170 08/01/2011 $66.420 02/01/2012 $67.670
08/01/2012 $68.920 02/01/2013 $70.170
HVAC(TESTING AND B ALANCING -WATER) 08/0172010 $65.730
HVACMECHANIC 08/01/2010 $68.730
HYDRAULIC DRILLS 1270172010 $49.850 06/01/2011 $50.850 120142011 $52.100
INSULATOR. (PIPES & TANKE) 08/01/2010 $61.660
APPRENTICE:  ASBESTOS INSULATOR. (Pipes & Tanks) - Local 6 Boston
Fatib St 1 % 3 4
1:4 % 50.00 6000 7000 8000
Apprentics srages shall be o less than the following Stepsam 1 year
Step 1937 34/2542.20/3547 0714851 93
IRONW CRKER/WELDER. 03/16/2010 $60.940
APPEENTICE:  IRONWORKER - Local 7 Boston
Ratio Step 1 2 3 4 5 6
HE Yo 60.00 7000 7500 20.00 2500 50.00
Apprentice wages shall be no less than the following : ** Structural 126, Omamental 1:4
Step 1946 82/24:50.35/3552.1 204453 2275855 6576557 A1
JACKHANMMER & PAVING BREAKER OPERATOR 1270172010 $49.350 06/01/2011 $50.350 120142011 $51.600
LABORER 12/01/2010 $49.100 06/01/2011 $50.100 1250102011 $51.350
APPRENTICE: LABCRER.- Zone 1
Ratin 3tp 1 2 3 4
15 b 60.00 7000 80.00 50.00
Apprentice wages shall be no less than the following:
Step 1936 2272579 9413542 99,4546 05
LABORER: CARPENTER TENDER 12/0142010 $49.100 06/01/2011 $50.100 12/01/7011 $51.350

This wage schedule must be posted at the work sitein accordance with MLG L. ¢. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.

02/17/2011

Wage Request Number:

20110217-013
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DEVALL PATRIGK As determined by the C

T Massachusetts General Laws, Chapter 149, Sections 26 to 27TH
Lientemart Govermor

Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Awarding Authority: City of Newton
Contract Number: 11-63

Job Location: Albemarle Playground

Classification

i under the pr

Effective Dates and Total Rates

of the

City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints

JOANNE F. GOLDSTEIN
Secmtary of Laber and Werkforce Development

GECRGEE. NOEL
Dirscter of Liber
HEATHER E, ROWE

Acting

Cormmizsiorer of
Division of Oocupatioral $ afety

LABORER: CEMENT FINISHER. TENDER

LABORER: HAPARDOUS WASTE/ASBESTOS REMOVER
LABORER.: MASON TEMDER

LABORER.: MULTI-TRADE TENDER

LABORER.: TREE REMOVER

This classification applies to the wholesale removal

of standing trees including all associated timming of branches and limbs, and applies to the removal of branche:

LASER BEAN OPERATOR
MARBLE & TILE FINISHERS

APPRENTICE:  MARELE & TILE FINISHER - Local 3 Mable & Tile
Rata  5tp 1 2 3 4
13 % 50.00 000 70,00 000
Apprentice wages shall be 1o less than the following:

Step 1541 522545 11/3548 6 514§52 19/5455.73

MARBLE MASONE, TILELAYERS & TERRAZZO MECH

APPRENTICE:  MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marsle £ Tile
Rato  5tp 1 2 3 4
13 % 50.00 000 70.00 3000
Apprentice wages shall be no less than the following

Step 1547 5202652, 4473557 011496 1 69/5566.32

MECH. SWEEPER OPERATOR (NON-CONSTRUC TION)
MECH. SWEEPER OPERATOR (OM CONST. BITES)
MECHANICS MAINTENANCE

MILLWRIGHT (Zone 1)

APPRENTICE:  MILLWRIGHT - Local 1121 Zone 1
Ratio  Skp L 2 3 4
15 % 50.00 5500 6000 6500
Apprentice wages shall be 1o Jess than the following:

Step 1925 0512627633837 F0I4$30.67/5542 B3/6544 517447 67854034

MORTAR MIZER.

QILER (OTHER THAN TRUCE CRANES,GRADALLS)
OILER (TRUCK CRAMNES, GRADALLS)

OTHER POWER. DRIVEN EQUIPMENT - CLASS Il
PAINTER (BRIDGES/TANKE)

12/01/2010 $49.100
12/01/2010 $49.100
12/01/2010 $49.350
12/01/2010 $49.100
12/01/2010 $49.100

12/01/2010 $49.350
02/0142011 $59.270
02/01/2012 $61.740

5
90.00
Step e 800 hus.

02/01/2011 $70.940
02/01/2012 $74.030

20,00

07/01/2010 $20.500
12/01/2010 $60.630
12/01/2010 $60.630
04/01/2010 $55.850

7000 73.00

12/01/2010 $49.350
12/01/2010 $#43.170
12/01/2010 $46.330
12/01/2010 $60.630
01/01/2011 §64.410
07/01/2012 §67.410

06/01/2011
06/01/2011
06/01/2011
06/01/2011
06/01/2011

06/01/2011
03/01/2011

03/01/2011

07/01/2011

2000

06/01/2011

07/01/2011
01/01/2013

$50.100
$50.100
$50.350
$50.100
$50.100

$50.350
$50.270

$70.940

$30.290

%500

$50.350

$65.410
$68.410

120172011 $51.350
120172011 $51.350
112011 $51.600
120172011 $51.350
o0l $51.350

5 at locations not o or around vhility lines

120172011 $51.600
D&Mmi2011 $60.950

08/01/2011 $73.040

12172011 $51.600

01/01/2012 $66.410

This wage schedule must be posted at the work sitein accordance with MLG L. ¢. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have

Issue Date:

an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
02/17/2011 Wage Request Number:

20110217-013
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL PATRICK As determined by the C ioner under the pr of the s BFEE GOLDTEN,
HMBEEEXMEGMAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH GE&EO%A%EL
sy
Division of Crorpational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
APPEENTICE: FPAINTER Local 35 - BRIDGESITANES
Ratin Stp 1 2 3 4 5 fi 7 g
11 ¥ 50.00 5500 6000 63500 70.00 75.00 2000 9000
Apprentice wages shall be no less than the following: Steps are 750 hrs.
Step 1929 31/236.36/3539.0 1i4$41.16/5551.51/6553 6617455 81/8860.11
PAINTER (SPRAY OR SAMDELAST, NEW) * 0I01A0LL $35.310 07002011 $56.310 DI/0L2012  §57.310
*If 30% or more of surfaces to be painted are new construction, a7/01/2012 $52.310 0140172013 150,310
MNEW paint rate shall be wsed.
APPEENTICE:  PAINTER Local 35 Zone 2 - SprayiSandblast - Hew
Ratio Stp L 2 3 4 5 fi 7 g
11 ¥ 50.00 5500 6000 6300 70,00 73.00 2000 9000
Apprentice wages shall be 1o less than the following
Step 1924.76/2$31.35/3533.5 51493 5 2475545, 14/6546 3379 42 53/3§51 .52
PAINTER (SFRAY OF SANDBLAST, REPAINT) 0170172011 $53.370 07/0142011 $54.370 01/01/2012 $55.370
07/01/2012 $56.370 01/01/2013 $57.370
APPRENTICE:  PAINTER Local35 Zome 2 - SprayfSandblast - Repaint
Ratio Stp L 2 3 4 5 G 7 g
1 % 50.00 3500 60,00 6500 .00 75.00 20,00 90.00
Apprentice wages shall be 1o lessthan the following:
Step 1923 7902430 72/3332 3304433 92/5543 7216345 3279 46 9212350 17
PAINTER (TR AFFIC MARK NG 5) 12/01/2010 $49.100 06/01/2011 $50.100 120172011 $51.350
PAINTER / TAPER (BRUSH, NEW) * 01/01/2011 $53.910 07/01/2011 $54.910 01/01/2012 $55.910
* If 30% or more of surfaces to be painted are new construction, NEW 07/01/2012 $56.010 01/01/2013 $57.910
paint rate shall be used.
APFRENTICE: PAINTER - Local35 Zone 2 - BRUSHNEW
Ratio Skp 1 2 3 4 3 [ 7 2
11 % 50.00 5500 6000 6300 T0.00 73.00 B0.00 9000
Apprentice wages shall be 1o less than the following: Steps are T30 hrs
Step 1$24.06/2631.08/3832.7 114334 33/5344. 16/6345 . 72/7§ 47 41/8350.66
PAINTER / TAPER (B RUSH, REPAINT) 010142011 $51.970 07/01/2011 $52.870 010172012 $53.870
07/01/2012 $54.970 01/01/2013 $55.970
APPEENTICE:  PAINTER Loeal 35 Zone 2 - BRUSH REPAINT
Ratio Stp 1 2 3 4 5 [ 7 2
11 b 50,00 5500 60.00 65.00 70.00 75.00 8000 %000
Apprentice wages shall be o less than the following: Steps are 750 has.
Step 1923 0972630 01/3531 544533 07/5542 80/6544 33,7445 B6/8F48 51
PANEL & PICEUP TRUCKS DRIVER 12/01/2010 $45.360 06/01/2011 $46.110 12/0142011 $46.770
06/01/2012 $47.420 1270142012 $48.450
PIER AND DOCE CONSTRUC TOR (UNDERFPINNING AND 08/01/2010 $62.570 08/01/2011 $65.320
DECK)
PILE DRIVER. 08/01/2010 $62.570 08/01/2011 $65.320

This wage schedule must be posted at the work sitein accordance with MLG L. c. 149, § 27,

Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
20110217-013

Issue Date:

02/17/2011

Wage Request Number:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL PETRIGE As determined by the C issil under the provisions of the St L F GOLDSTELN
Massachusetts General Laws, Chapter 149, Sections 26 to 27TH

b SRR
SEyTELE some
Tivision of Ocrapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
APPEENTICE: PILE DRIVER - Local 56 Zone 1
Ratin Stp 1 2 3 4 5 fi 7 g
13 ¥ 60.00 6500 7000 7500 20.00 85.00 8000 9500
Apprentice wages shall be no less than the following:
Step 1946 76/2543 74/3550.7 145526975554 6716556 64179 58.62/8860.58
PIPEFITTER & STEAMFITTER n%/01/2010 $658.730
APPRENTICE:  PIPEFITTER. - Local 537
Ratio Stp 1 2 3 4 5
M b 40.00 4500 60.00 7000 80.00
Apprentice Rates-5tepl$33 44/2943.38/3$50.29/44 54.00/5458.51 #*1:3; 315, 110 thereafler [ Stepraze 1 v,
Re frig/AC Mechanic *#1:1:1:2:2:4:3:6:4 8:5:10,6:1 27148 :17:9:2010-23(Max)
PIFELAYER 12/01/2010 $49.350 06/01/2011 $50.350 12/0142011 $51.600
PLUMEERS & GASFITTERS 08/01/2010 $67.500 03/01/2011 $67.500 o@/01/2011 $68.250
03/01/2012 $69.050 08/01/2012 $70.300 03/01/2013 $71.550
APPRENTICE: PLUMBER - Local 12
Ratio Stp 1 2 3 4 5
o b 35.00 40,00 5500 65.00 7500
Apprentice wages shall be no less than the following: 12 26, 3:10; 4:14; 51905 teps aze 1 yr
Step 1430 0112432 893541 544547 317 dwilic$50.20 15653 .09/ Swlic$55.98
PNEUMATIC CONTR.OLS (TEMP.) 09/01/2010 $62.730
PNEUMA TIC DRILL/TOOL OPERA TOR. 12/01/2010 $49.350 06/01/2011 $50.350 12/0102011 $51.600
POWDERMAN &BLASTER 12/01/2010 $50.100 06/01/2011 $51.100 o0l $52.350
POWER SHOVEL/DERRICK/TRENCHING MACHIMNE 12/01/2010 $60.950
PUMP OPERATOR. (CONCRETE) 12/0142010 $60.980
PUNP OPERATOR (DEWATERING, OTHER) 12/01/2010 $49.600
READY -MIX CONCRETE DRIVER 0s/01/2010 $41.080 05/01/2011 $41.690
RECLAIMERS 12/01/2010 $60.630
REGIDENTIAL WOOD FRAME CARPENTER. ** 04/01/2009 §35.620
** The Residential Wood Frame Carp enter classification applies only
to the construction of new, wo od frame residences that do not exceed
four stories including the basement.
As of 87109 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER. mte.
APPRENTICE: CARPENTER. (Residential Wood Frame) - Zone 2
Ratin Stp 1 2 3 4 5 [ 7 4
15 % 60.00 60,00 6500 7000 7500 20.00 8500 %000
Apprentice wages shall be no less than the following:
Step 1920 13/2926 043527 2304922 4375529 6376530 2379 32.03/8$33.22
RIDE-ONMOTORIZED BUGGY OPERATOR 12/0142010 $49.350 06/01/2011 $50.350 12/01/7011 $51.600
ROLLER/SPREADER/MULCHING MACHINE 12/01/2010 $60.630
ROOCFER. (IncRoofer Waterproofng &Roofer Dampro ofg) 02/0172009 §53.360

This wage schedule must he posted at the work sitein accordance with MLG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
Issue Date:  02/17/2011 Wage Request Number: 20110217-013 Page7 of 10
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Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

DEVALL PETRIGE As determined by the C i under the pr of the P o byt 1)L S
HMBEEEXMEGMAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH GE&EO%A%EL
s
Division of Qocapational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints
Job Location: Albemarle Playground
Classification Effective Dates and Total Rates
APPRENTICE; ROOFER - Local 33
Ratin Stp 1 2 3 4 5
E ¥ 50.00 6000 6500 7500 2500
** 1.5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1 Step 1152000 hes.; Steps2-3 are 1000 hus.
Apprentice rates no less than: Step 1$29.81/2640 0473541 76/4545. 22058458 63
ROCFER SLATE / TILE /PRECAST COMCRETE 02/01/2009 §54.110
APPEENTICE:  ROOFER (5late/Tile/Precast Concrete) - Local 33
Ratio Stp 1 2 3 4 5
M b 50,00 60,00 6500 7500 85.00
A pprentices wages shall be paid no less than the following
Step 1930 042440 1973541 93i4545 4175548 29
SHEETWE TAL WORKER. 02/01/2011 $65.170 08/01/2011 $66.420 02/01/2012 $67.670
08/01/2012 $68.920 02/01/2013 $70.170
APPRENTICE: SHEETMETAL WORKER.- Local 17-4
Ratin  Stp L 2 3 4 5 & 7
14 % 40.00 4500 5000 60.00 65.00 75.00 2500
Apprentice wages shall be 1o less than the following: Steps1-3am 1 year; Steps 47 am 6 0
Step 1928 86/2534 40/3537 3214542 38/5545 016350 2774 5503
SIGNERECTOR 06/01/2009 $37.780
APPEENTICE:  5IGH ERECTOR.- Local 35 Zone 2
Ratio Step 1 2 3 4 5 6 7 g
1 ¥ 50.00 3300 6000 6300 7000 73.00 2000 %500 90,00
Apprentice wages shall be 1o less than the following: Stepsare 4mos.
Step 1919 48/2$23.12/3524 36/4$2 5 60/5$30.34/6331 .53/7932.32/8534.069935.30
SPECIALIZED EARTHMOVING EQUIF < 35 TONS 12/0142010 $45.820 06/01/2011 $46.570 12/0102011 $47.230
06/01/2012 $47.880 12/01/2012 $48.910
SPECIALIZED EARTHMOVING EQUIP > 35 TONS 12/01/2010 $46.110 06/01/2011 $46.860 120172011 $47.520
06/01/2012 $48.170 12/01/2012 $49.200
SPRINKLER FITTER 01/01/2011 §70.550 09/01/2011 $71.350 01/01/2012 $71.500
03/01/2012 §72.250 09/01/2012 $73.250 01/01/2013 $73.400
03/01/2013 §74.400
AFPPRENTICE:  SPRINKLER FITTER - Lacal 550
Ratio Stp L 2 3 4 5 (] 1 g jul
1 ¥ 40.00 4500 5000 5500 60.00 65.00 70.00 75.00 20,00 8200
AL pprentice wages shall be no less than the fallowing steps
1936 2002938 7503541 3004543 B5/5546 4016548 957551 S0/$54.0 50456 60/10559.15
STEAM BOILER OPERATOR, 12/0142010 $60.630
TAMPERS, SELF-PROPELLED OF. TRACTOR DRAWN 12/0142010 $60.630
TELECOMMUNIC ATION TECHMICIAN 08/01/2010 $55.050 03/01/2011 $56.300

This wage schedule must be posted at the work sitein accordance with MLG L. ¢. 149, § 27. Failure of the employer to pay "prevailing wage rates,"

which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
20110217-013

Issue Date:

02/17/2011 Wage Request Number:

Page B of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL PETRIGE As determined by the C issil under the provisions of the St L F GOLDSTELN
Massachusetts General Laws, Chapter 149, Sections 26 to 27TH

TIMOTHY P. MUREAY GEORGE E_NOEL
Lienterwrt Gowernor Director of Labor

HEATHER E. ROWE
Acting Comrmissiarer of
Division of Oompational § afety
Awarding Authority: City of Newton
Contract Number: 11-63 City/Town: NEWTON

Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints

Job Location: Albemarle Playground
Classification Effective Dates and Total Rates

APPRENTICE: TELECONMMUNICATION TECHNICIAN - Local 103
Ratin Step 1 2 3 4 3 f 7 8
11 % 40.00 4500 50.00 55.00 60.00 65.00 75.00 2000
Apprentice wages shall be 1o Jess than the following:
Step 1935 3412637 44/3$39 0 5:4%40 64,5542 2416543 357347 05/8543 65
TERRAZZO FIMISHER S 030172011 $69.340 03012011 $65.340 0812011 $71.940
02/012012 72930
APPRENTICE: TEREAZZC FINISHER - Local 3 Marhle & Tile

Fatia  Stp 1 2 3 4 5
13 % 50.00 000 70.00 3000 20,00
Apprentice wages shall be 1o less than the following: Steps ars 800 hrs
Step 1547 202651 1613856 3014860 81/5865.33
TEST B ORING DRILLER, 12/01/2010 $50.500 06/01/2011 $51.500 127012011 $52.750
TEST BORING DRILLER HELPER 12012010 $40.220 060142011 $50.220 12012011 §51.470
TEST BORING LABORER 12/01/2010 $49.100 06/01/2011 $50.100 1270102011 $51.350
TRACTORS/PORTABLE STEAM GENERATORS 120142010 $60.630
TRAILERSFOR EARTH MOVING EQUIFMEMNT 12/01/2010 $46.400 06/01/2011 $47.150 12/0102011 $47.810
06/01/2012 $45.460 12/01/2012 $40.490
TUNNEL WORK - COMPRESSED AIR 12/01/2010  $61.630 06/01/2011  $62.830 12012011 $64.180
TUNNEL WORK - COMPRESSED AIR (HAZ WASTE) 12/01/2010 $63.680 06/01/2011 $64.830 1250102011 $66.180
TUMNEL WORK - FREE AIR. 12/01/2010 $53.750 06/01/2011 $55.000 12/0102011 $56.250
TUMNEL WORK - FREE AIR (HAZ WARTE) 12/01/2010 $55.750 06/01/2011 $57.000 125012011 $58.250
VACHAUL 12/0142010 $45.520 06/01/2011 $46.570 1270172011 $47.230
06/01/2012  $47.880 120172012 $48.510
WAGON DRILL OPERATOR. 12/0142010 $49.350 06/01/2011 $50.350 12/0172011 $51.600
WASTE W TER PUMP OPERATOR 12/01/2000  $60.950
WATER METER INSTALLER 08/01/2010 $67.500 03/01/2011 $67.500 09/01/2011 $68.250
03/01/2012 $69.050 09/01/2012 $70.300 03/m01/2013 $71.550

This wage schedule must he posted at the work sitein accordance with MLG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
Issue Date:  02/17/2011 Wage Request Number: 20110217-013 Page 9 of 10
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates

DEVALL PETRIGE As determined by the C issil under the provisions of the St L F GOLDSTELN
T Massachusetts General Laws, Chapter 149, Sections 26 to 27TH G
Lientemart Govermor Director of Labor

HELTHER E, ROWE
Actine Commizsiorer of
Division of Oocupatioral $ afety
Awarding Authority: City of Newton

Contract Number: 11-63 City/Town: NEWTON
Description of Work: Gath Pool Repair Works - Gath Pool Repairs to Pool Cracks and Expansion Joints

Job Location: Albemarle Playground
Classification Effective Dates and Total Rates

Additional Apprentice Information:
Minimum wage rates for apprentices employed on public works projects are listed abowe as a percentage of the pre-detemined hourly wage mte etablished by the

Cornrr ssioner under the provisions ofthe W G L. ¢ 148, 55 26-37D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G L.
c 23,55 11E-11L

Al apprentices must be registered wath the Division of Apprenticeship Training inaccordance with MG L. c. 23, Section 11

All steps are six months (1000 hours) unless otherwise specified.

w

Rating are expressed in allowable number of apprentices to joumeymen or fraction thereof.
**  Multipleratios are listed in the comment field
***  The job site ratio of 2 apprentices (APP) for every 3 journeymen (V) is allowed as follows
1M1 APP, 2-3 IM: 2 APF, 4-6 IM: 4 APP; 7-0 IM: 6 APP; 10-12 JM: 8 APP; 13-15 IM: 10 APP; ete
**&x The job site ratio of 2 apprentices (APP) for every 3 joumneymen (JV is allowed as followes:
1-2 6L 1 APP,; 3-4JM: 2 AFF, 5IM: 3 APP; 6-7 IM: 4 APP,; 8 IM: 5 APP, etc.

This wage schedule must he posted at the work sitein accordance with MLG L. c. 149, § 27. Failure of the employer to pay "prevailing wage rates,"
which are the minimum wage rates listed above, on public works projects is a violation of MLG.L. c. 149, § 27. Employees not receiving such rates
should report the violation to the Fair Labor Division of the Office of the Attorney General , 100 Cambridge Street, Boston, MA 02108; Tel:
617-727-3465. Contractors with questions ahout the wage rates or classifications included on the wage schedules have
an affirm ative obligation to inquire with DOS at www.mass.gov/dosipw or at 617-626-6952.
Issue Date:  02/17/2011 Wage Request Number: 20110217-013 Page 10 of 10
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The Massachusetts Prevailing Wage Law

M.G.L. ch. 149, 88 26 — 27

NOTICE TO AWARDING AUTHORITIES

» 'The enclosed wage schedule applies only to thefspproject listed at the top and will remaineffect for the duration of
the project.

» 'You should request an updated wage schedule fierDivision of Occupational Safety if you have npened bids or
selected a contractor within 90 days of the daissafance of the enclosed wage schedule.

» 'The wage schedule shall be incorporated in angrdidement or call for bids for the project for whit has been issued.

» 'Once a contractor has been selected by the awgadimority, the wage schedule shall be made agpéine contract for that
project.

NOTICE TO CONTRACTORS

» The enclosed wage schedule must be posted in @icanss place at the work site during the lifeta project.

» The wages listed on the enclosed wage schedulebaysiid to employees on public works projectsndigas of whether
they are employed by the prime contractor, a field-bidder, or any sub-contractor.

» The enclosed wage schedule applies to all phagbe giroject including the final clean-up. Contoastwhose only role is to
perform final clean-up must pay their employeeseading to this wage schedule.

» All apprentices must be registered with the Massaetis Division of Apprentice Training in ordertte paid at the reduced
apprentice rates. If a worker is not registeredh wie Division of Apprentice Training, they musted the “total rate” listed
on the wage schedule regardless of experiencelbleskl. For further information, please call (B1727-3486 or write to the
Division of Apprentice Training, 399 Washingtone&t, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law 821BB, a true and accurate record must be kept peadons employed on the
public works project for which the enclosed ratasehbeen provided. A Payroll Form has been priotethe reverse of this page
and includes all the information required to betkeplaw. Every contractor or subcontractor is tieggito keep these records and
preserve them for a period of three years frondtite of completion of the contract.

In addition, every contractor and subcontractoeduired to submit a copy of their weekly payreltords to the awarding
authority. This is required to be done on a wedldgis. Once collected, the awarding authorityse abquired to preserve those
records for three years.

In addition, each such contractor, subcontractquuinlic body shall furnish to the
Department of Labor & Workforce Development/Divisiof Occupational Safety within

fifteen days after completion of its portion of tlverk a statement, executed by the contractor,@tbactor or public body who
supervises the payment of wages, in the followorgt

STATEMENT OF COMPLIANCE

, 20

I, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persomsloyed by

on the
(Contractor, subcontractor or public body) (Builglior project)
and that all mechanics and apprentices, teamstaagffeurs and laborers employed on
said project have been paid in accordance with svdgéermined under the provisions
of sections twenty-six and twenty-seven of chapter hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STEET, 5" FL., BOSTON, MA. 02108

END OF SECTION
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WEEKLY PAYROLL REPORT FORM

Company Name: Prime Contractor
Project Name: Subcontractor
List Prime Contractor;
Awarding Auth.:
Employer Signature:
Work Week Ending:
Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Wecekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.

Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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SECTION 01010

SCOPE OF THE WORK

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A.

Drawings and general provisions of the contraciuising General and Supplementary Conditions anisdin 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specificatifar requirements which affect work of this Sestighether or not
such work is specifically mentioned in this Section

Coordinate work with that of all other sectionseafing, or affected by work of this Section. Comte with such trades
to assure the steady progress of all work undeCtirgract.

It is understood that the Contractor has examihedite and made his own estimates of the faaildgied difficulties
attending to the execution of the work, and hagtdss price thereon

Except for unforeseeable, concealed or subsurfaweditions, as determined by the Architect, the Garior shall make
no claim for additional cost due to existing coimtis at the site, which in the opinion of the Atebi, with reasonable
diligence could have been ascertained by the Caotrén his examination of the site

1.02 LOCATION OF WORK

A. The work of this Contract shall be performedret Gath Pool at Albemarle Playground, Newton Mdussetts.

1.03 GENERAL SCOPE OF WORK

A. The work to be done consists of the cementitigatshes, epoxy injection, concrete sawcutting &hective demolition,

poured in place concrete, joint sealant and cagl&imd complete floor and walls painting includiagé painting.

GATH POOL REPAIRS
AT ALBEMARLE PLAYGROUND
NEWTON, MASSACHUSETTS

The General Contractor shall furnish and do etémyg, except as otherwise provided by specifi@tiohs herein or on
the drawings, necessary to complete the work inraeance with the Plans and Project Manual. Hd &lnalish all
plant, labor, materials, supplies, tools, waterchizery, implements, light, power, transportatiang other facilities
required, and do all work necessary for the corepdeecution and completion of the Contract, extegtwork or
materials specifically stated to be done or fureishy others.

All work and materials furnished and installedlsbe of the best quality and workmanship, anthésatisfaction of
the Architect. There shall be no defect in theknmrthe operation thereof due to inferior material the workman like
placing of any part. The work under this contswll be performed at such times as may be negesstacilitate the
orderly progress of the work. It is the intentidrtltese Specifications and Plans to cover all waessary and
incidental to the completion of this project, ingilng all trades, as shown on the drawings or sjgekif

Contractor shall do all necessary cutting anghpag of structural and finish work as necessargrtivide
the finished results shown on the Contract Drawanys as herein specified.
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1.04 LIST OF DRAWINGS

GATH POOL REPAIRS

Plan No. Description

GENERAL

T1.1 TITLE SHEET

ARCHITECTURAL

Al PLAN AND PRODUCT INFORMATION
A2 SECTION AND DETAILS

END OF SECTION
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SECTION 01310

CONSTRUCTION SCHEDULING AND PHASING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contraciuiting General and Supplementary Conditions anis@in 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specificatifom requirements which affect work of this Seatiwhether or not
such work is specifically mentioned in this Section

C. Coordinate work with that of all other sectionseating, or affected by work of this Section. Co@e with such trades
to assure the steady progress of all work undeCthdract.

D. Itis understood that the Contractor has examihedite and made his own estimates of the faaildi®d difficulties
attending to the execution of the work, and hagtdss price thereon

E. Except for unforeseeable, concealed or subsurfacéitions, as determined by the Architect, the @aotor shall make
no claim for additional cost due to existing coiudis at the site, which in the opinion of the Atebt, with reasonable
diligence could have been ascertained by the Catotran his examination of the site

1.02 DESCRIPTION OF WORK
A. This Section specifies the construction phasimg) scheduling of the work.
B. This Section also specifies the requirementsliamithtions that will be imposed during the exeoutiof the work.

1.03 SUBMITTALS

A. The Contractor shall submit to the Architect &maproval, a Construction Schedule in accordande thié requirements
and limitations hereinafter specified.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

3.01 COORDINATION
A. Upon receipt of bids and execution of the coritthe contractor shall submit all materials andpsticawings for review
and approval. The work of removal, modificationsl@r replacement of materials and equipment stealproceed
until all new items are on site.

B. The pool will NOT be used during the course afistouction of this project. However, the pool oijpgris scheduled
for June 1, 2011 and therefore the work for thistiact MUST be completed no later than May 15, 2011

C. During the course of the work the Contractor Istialough a series of weekly meetings, continuafipraise the
Architect and the Park and Recreation Departmerthemprogress of the work and the scheduling okwet to be
done.

3.02 LIMITATIONS

A. Sewer, water, gas and electric services to tha Rouse shall not be disconnected or disruptethduhe course of
performing the work under this Contract except migiinoccupied hours when approved by the Owner.

B. Contractor's employee parking will be limiteddceas designated on the site.



C. Contractor’s storage area shall be confinedeatieas designated on the site.

D. The Contractor shall consult with the Chief of ity of Newton Fire Department on details or aso®utes for
fire/lemergency vehicles and appropriate signs (imgrand information).

E. The Contractor shall coordinate his work with Bregk and Recreation Department to prevent pedastri vehicle
traffic problems on the properties. Demolition sldbnot present problems for fire or ambulance sste the building
entrances.

F. Drilling, jack hammering and like noisy operasoshall not be performed directly under or adjatemiccupied spaces.
The contractor shall consult with the Architect &wner and ascertain when spaces will be unoccigiiedhich time
such operations may be performed.

G. Temporary entrances and fencing required to geosafe legal exits and entrance to the buildiradj Sle constructed as
necessary and shall be completed and inspectedpurdved by the Building Commissioner.

H. Exits shall be properly lighted and maintainegbclof construction at all times.

I.  No construction materials shall be stored in saetmy as to interfere with entrance and exith#obuilding and access
to walks and play fields.

I.  The work scheduled under this contract shall betsmbially complete on or before May 15, 2011. Wiances shall be
scheduled within the following parameters.
3.03 SCHEDULE OF WORK
A. Contractor shall meet with the architect and Rarét Recreation Department to establish spaceadnléy for the work

under this contract. The contractor shall then sutmhe Architect for approval a construction edhle. The schedule
shall indicate the tasks to be performed with a&tgohedule indicating the start and completion da&ach task.

END OF SECTION
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SECTION 01700

PROJECT CLOSEOUT

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A.

1.02

Drawings and general provisions of the contraciuising General and Supplementary Conditions anis@in 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specificatifor requirements which affect work of this Seatiwhether or not
such work is specifically mentioned in this Section

Coordinate work with that of all other sectionseatfng, or affected by work of this Section. Co@e with such trades
to assure the steady progress of all work undeCthdract.

It is understood that the Contractor has examihedsite and made his own estimates of the faaildgi®gd difficulties
attending to the execution of the work, and hagtdss price thereon

Except for unforeseeable, concealed or subsurfaecéitions, as determined by the Architect, the @aotor shall make
no claim for additional cost due to existing coiudis at the site, which in the opinion of the Atebt, with reasonable
diligence could have been ascertained by the Catotran his examination of the site

RECORD DRAWINGS
Record drawings shall consistalf the contract drawings.

The general contractor shall be required to ra&iimne set of record drawings, as the work relatdiseir sections of the
specifications at the site.

The record drawings shall be stored and maindaiméhe general contractor's office apart fromeottiocuments used for
construction. The record drawings shall be manetgiin a clean, dry and legible condition and shadlbe used for
construction purposes.

Record drawings, as submitted by the generaraotar, shall be verified in the field by the Artt or his consultants.
Verification by the Architect shall occur duringethonstruction process and prior to the relatedkWweing completed
and covered up.

The record drawing shall be available at all tioreinspection by the Architects. All deficiensiaoted shall be promptly
corrected.

The following information shall be indicated dwetrecord drawings:

1. Record all changes, including change orderdéridcation, size, number and type both horizontatid vertically of
all elements of the project which deviate from thoglicated on all the contract drawings.

2. The tolerance for the actual location of utitend appurtenances within the building to be nthdtethe record
drawings shall be plus or minus two (2) inches.

3. The location of all underground utilities and agipnances referenced to permanent surface impevsirboth
horizontally and vertically at ten (10) feet intalvand at all changes of direction.

4. The location of all internal utilities and appmances, concealed by finish materials, including fot limited to
valves, coils, dampers, vents cleanouts, straipgres, junction boxes, turning vanes, variable @bstant volume
boxes, ducts, traps and maintenance devices. oEa#dn of these internal utilities, appurtenarmed devices shall
be shown by offsets to the column grid lines ondtevings.
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1.04

1.05

5. Each of the utilities and appurtenances shateferenced by showing a tag number, area servetuantion on the
record drawings.

At the end of each month and before payment fiterrals installed, the general contractor, hiseubractors, and the
Architect shall review record drawings for purpas@ayment. IF THE CHANGES IN LOCATION OF ALL
INSTALLED ELEMENTS ARE NOT SHOWN ON THE RECORD DRAMNGS AND VERIFIED IN THE FIELD,
THEN THE MATERIAL SHALL NOT BE CONSIDERED AS INSTALED AND PAYMENT WILL BE WITHHELD.
At the completion of the contract, each subcanitnashall submit to the general contractor a cetepset of his
respective record drawings indicating all chang&fier checking the above drawings, the generatraator shall certify
in writing on the title sheet of the drawings thay are complete and correct and shall submiteberd drawings to the
Architect.

CLOSEOUT REQUIREMENTS AND SUBMITTALS

Final Inspection:

1. The general contractor shall submit written &iegttion that:

a) Project has been inspected for compliance wititraot documents and has satisfied the Buildingabtepent
and local Fire Department.

b) Equipment and systems have been tested in tisene of Architect and are operational and satisfac
c) Projectis completed, and ready for final insjmect
2. Building Department Use and Occupancy Permit:

a) Arrange for a final inspection and secure thaesigCertificate of Inspection for Use and Occupdnam the
Building Department.

GUARANTEES AND WARRANTIES
Submit to the Architect all extended guarantess\earranties that have been specified in varimasyidual sections of

the specifications.
END OF SECTION
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SECTION 02050

DEMOLITION

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A.

1.02

1.03

1.04

3.01

Drawings and general provisions of the contraniuding General and Supplementary ConditionsR@ivikion 1
Specification Sections, apply to this Section.

Examine all the other Sections of the Specificatifor requirements which affect work of this Seatwhether or not
such work is specifically mentioned in this Section

Coordinate work with that of all other sectionseafing, or affected by work of this Section. Comte with such trades
to assure the steady progress of all work undeCtirgract.

It is understood that the Contractor has examihedsite and made his own estimates of the faaildi®d difficulties
attending to the execution of the work, and hastbdss price thereon.

Except for unforeseeable, concealed or subsurfaweditions, as determined by the Architect, the Gartor shall make
no claim for additional cost due to existing coimtis at the site, which in the opinion of the Atebt, with reasonable
diligence could have been ascertained by the Cooirén his examination of the site.

SCOPE OF WORK

This Section specifies the furnishing all matksi#qabor, tools and equipment, and performingp#rations necessary to
complete all demolition work as shown on the Draysiand herein specified.

The work shall include, but is not limited to:

1. Sawcut and removal and disposal of existing corditebr where called for on the plans.

PERMITS
Contractor shall obtain and pay for all perméguired for the execution for the work under thimact.
JOB SITE CONDITIONS

The contractor shall coordinate his work with sdraqmerations, vehicle traffic, etc. to prevent pgtdan or vehicle traffic
problems on the property. Demolition shall notsera problems for fire or ambulance access to imgjld

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION

PROTECTION

The demolition work shall be carried on in a manthat will insure adjacent property, whetheettth such property be
with the City of Newton, Massachusetts and the @atbl or some other owner, and whether the projertyccupied or
not, from any damage or injuries which might ocitam falling debris or other cause and so as natterfere with the
use of the building of the free and safe passagaddrom the same.

Provide, erect and maintain all fences, plankbrgcing, shoring, lights, barricades, partitiomarning signs and guards
as necessary for the protection of the workerspautstrians

Project Manual No. 11-63 Gath Pool Repairs at AladenPlayground
Page 65 of 77



3.02

3.03

METHODS

Perform the work carefully to prevent damage tatixg construction to remain. Any damage to exgsttructure caused
by the Contractor’s operations shall be repairatiraade good by the Contractor promptly, and witlamlditional cost to
the Owner.

The existing slab shall be protected. Any damagbédaslab shall be repaired without cost to theawn

DISPOSITION OF MATERIALS

Unless otherwise noted on the drawings, all déshetl materials shall become the property of thraotor, and
together with all debris, shall be removed fromghe.

Remove from the premises all demolished matemaisediately after demolition unless otherwise cliedl.
All dumping and disposal shall be carried outiict adherence to the regulations of the
Commonwealth of Massachusetts and the local muadifipisdiction under which the disposal area gutated. In

addition, the following regulations will be adherted

1. All trucks carrying debris from the demolitioneygtions shall, at all times, be covered to predispgersal of load or
dust on the streets.

2. The Contractor will be required to remove froma #treets any demolition debris falling from trucks

Upon completion of demolition, clean the entireaaof all debris and leave in an orderly manner.

END OF SECTION
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SECTION 03300
CAST-IN-PLACE CONCRETE
PART1 GENERAL
1.01 GENERAL CONDITIONS

A. Drawings and general provisions of the contraxtiuding General and Supplementary Conditions @ivision 1
Specification Sections, apply to this Section.

B. Examine all the other Sections of the Specificaifor requirements which affect work of this Sestishether or not
such work is specifically mentioned in this Section

C. Coordinate work with that of all other sectionseating, or affected by work of this Section. Co@e with such trades
to assure the steady progress of all work undeCtheract.

D. Itis understood that the Contractor has examihedite and made his own estimates of the fasilaied difficulties
attending to the execution of the work, and hagthdss price thereon.

E. Except for unforeseeable, concealed or subsurfawcéitions, as determined by the Architect, the Gaotor shall make
no claim for additional cost due to existing coiwdis at the site, which in the opinion of the Atebt, with reasonable
diligence could have been ascertained by the Caotran his examination of the site.

1.02 WORK INCLUDED

A. The work of this section specifies all cast-in-glamncrete required for the project including, isuhot limited to, the
following:

1. Furnishing, placing, curing and finishing of alpi and reinforced concrete work for the pool flasrshown on the
Drawings.

Furnishing and placing of reinforcing steel anétedl accessories.

Furnishing and installation of joint fillers.

Concrete mix design.

Finishing of exposed concrete surfaces as hereicifsgd.

Installation of anchor bolts, keys, dowels, insegts.

All other miscellaneous concrete work requiredtfa Project and not specifically indicated in amotbection.
Installing dowels, sleeves, bolts, anchors, andratems to be embedded in concrete.

Epoxy injection around the two bottom drains.

©CoNoGrwON

B. Requirements of this section apply to concretergpeaind concrete sitework.
1.03 RELATED WORK
A. Carefully examine all of the Contract Documentsriguirements which affect the work of this section
1. Carefully review all of the Contract Documents &michor bolts, inserts, conduits, sleeves, anchatsalh other items
which must be cast into concrete construction.
2. ltems needed to be embedded in concrete work ardeseribed in detail and must be determined thrazageful
coordination of all subcontractors and buildingles.

1.04 INTENT

A. The major intent of the work of this section ispt@vide cast-in-place concrete required for thggmto When exposed to
view in the finished work, concrete shall have sthpfiat, uniform surface texture and appearance.

1. Remove and replace work in sufficiently large sewias directed by the Architect, if this intenhdt met.
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1.05 QUALITY ASSURANCE

A. Testing Agency: Provide the services of an indepahtksting agency acceptable to the Architectariborities having
jurisdiction to design concrete mixes, to test anadluate materials, and to certify the work of gestion.

1.

Certificates signed by concrete producer may bengtdd instead of material testing when acceptablehe
Architect.

B. Quality Control: Perform testing and sampling dgraoncrete work as follows:

PwbdPE

Sample concrete in compliance with ASTM C172.

Make one slump test in compliance with ASTM C148dach load at discharge from truck.

Make one air content test in compliance with ASTI7@ for each set of compressive strength specimens.

Make one set comprised of 4 specimens of compresdiength tests in compliance with ASTM C39 focte&0
cubic yards of concrete or fraction thereof, witmaimum of one set for each 5000 square feet aotiie surface
area placed. Test one specimen at 7 days, themingmns at 28 days, (retain one specimen for fuestng at 56
days if needed). Store specimens in the fieldbfdays (not inside any structure).

C. Reference Standards: Strictly comply with the feiltg referenced specifications. Where any refezestandards
conflict or appear to conflict with other referensandards or with requirements of the Contractubmnts or with
requirements of authorities having jurisdictiore thost restrictive requirement shall be required.

©CoxNorwNE

ACI 211.1, Recommended Practice for Selecting Pitapts for Normal and Heavyweight Concrete.
ACI 211.2, Recommended Practice for Selecting Pitapts for Structural Lightweight Concrete.
ACI 214, Recommended Practice for Evaluation of @m@ssion Test Results of Field Concrete.
ACI 301, Specifications for Structural Concrete Barildings.

ACI 302, Recommended Practice for Concrete Flodr&lab Construction.

ACI 304, Recommended Practice for Measuring, Mixihgansporting and Placing Concrete.

ACI 305, Recommended Practice for Hot Weather Getiray.

ACI 306, Recommended Practice for Cold Weather @ximg.

ACI 309, Consolidation of Concrete.

. ACI 311, Recommended Practice for Concrete Inspecti

. ACI 315, Recommended Practice for Detailing Reiodar Concrete Structures.

. ACI 318, Building Code Requirements for Reinforcgahcrete.

. ACI 347, Recommended Practice for Concrete Formwork

. ACI 614, Recommended Practice for Measuring, Mixifgansporting and Placing Concrete.
. CRSI, Reinforced Concrete - A Manual of Standaratkce.

. CRSI, Recommended Practice for Placing Reinfor8acs.

. CRSI, Recommended Practice for Placing Bar Supports

. AWS D1.4, “Structural Welding Code - Reinforcinge&F’

1.06 MIX DESIGN

A. Mix Design: Proportion mixes in compliance with ABD1. Provide concrete of consistency which witlrkveasily into
corners and around reinforcement with the methoplatement to be used and will not segregate owadiccess free
water to collect on the surface. Provide concheténg the following characteristics:

1.
2.
3.

4,
5.
6

Compressive Strength: 4000 psi at 28 days unkseswise noted on drawings..

Slump: 4" (+ or - ) 1" for all work to meet ACI stdards.

Entrained Air Content: 5% to 6% for concrete expbte freezing or hydraulic pressure, and 0 to 3%alb other
concrete.

Maximum Aggregate Size: 3/4"

Minimum Cement Content: 6.5 sacks of cement peiccydrd of concrete.

Water/Cement Ratio: Provide maximum water/cemetid f 0.50.

B. Mix Design Revisions: When necessary because ofgoidlitions, weather, test results or other redslenzircumstances,
mix designs may be adjusted if submitted to and@pgd by the Architect in advance of use.

1.07 SUBMITTAL

A. Product Data: Submit manufacturer's product datstallation instructions, use limitations and nexoendations for
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each proprietary material used and for all othetenials as requested by Architect. Provide cesifons stating that
materials comply with requirements.

Shop Drawings: Provide large scale shop drawingdaforication, installation and erection of stegihforcing. Provide
sufficient information and detail so that reinforgican be placed without the use of the Contraewidrgs. Provide
information on the number of pieces, sizes, gredsteml, accessories and all other information adddr fabrication and
placement. Show coordination of reinforcing withit@ms which are to be embedded into concretetoactfon.

Mix Designs: Submit written reports for each progmsnix design at least 15 working days in advaricgtart of work.
Include specific information of quantities of admoises and water used.

Test Reports: Submit six copies of certified repdotr tests required within 24 hours after tesesrande. Provide three
copies each to Architect, Contractor, and conguetelucer. Provide plan showing location and d&&ach tested area.

Delivery Slips: Provide concrete delivery slips witggy job name and location, date and time of dejivguantity of
concrete, quality and type of concrete, admixtares all other relevant information. Submit at émel of each week.

1.08 PROJECT CONDITIONS

A.

Weather: Protect concrete from damage and reducedgth of performance due to weather extremesngumiixing,
placing and curing.

Cold Weather: Unless special precautions are tagmrotect concrete, do not work when temperataresbelow 40
degrees F or when temperatures are expected toefallv 40 degrees F within 72 hours after placiogceete.

1. Comply with ACI 306 in cold weather.

2. Maintain concrete temperature of at least 60 degFee Reinforcement, forms and ground in contath woncrete
shall be free of frost.

3. Keep concrete and formwork at least 50 degrees &tfleast 96 hours after placing concrete.

4. The use of calcium chloride in any form is not pitten.

Hot Weather: Concrete, when deposited, shall be tlesn 80 degrees F. Cool the mix in a mannerpsabke to the
Architect if the concrete temperature is higher.

1. Comply with ACI 305 in hot weather.

PART 2 PRODUCTS

2.01 MATERIALS AND PRODUCTS

A.

Portland Cement: ASTM C150, Type as required. &dg one brand of cement throughout project. Litaihperature
of cement to 140 degrees F when delivered to baggbliant.

Natural Aggregates:

1. Fine Aggregates for Concrete: Shall be natural samgisting of clean, hard, durable, uncoated @astj conforming
to ASTM C33. Organic content shall be determinedoading to ASTM C40, and supernatant liquid abtest
sample shall show color no darker than referereedsird color solution prepared at same time. Abawfrozen or
partially frozen aggregate in the mix. Grade figgregates from 1/4" to fines.

2. Coarse Aggregate for Concrete: For lightweight cetec(115 PCF) use materials conforming to ASTM @3%or
normal weight concrete use crushed stone or griwwetl approved source conforming to ASTM C33. Cears
aggregate shall not contain greater amounts otat@des materials than specified in Table 1ll, AST®83. Grade
coarse aggregates from 1/4" to size specified. itLmaximum aggregate to 75% minimum clearance betwe
reinforcing bars.

Water: Clean and drinkable and free from all impesi which are detrimental to concrete.

Air-Entraining Admixture: ASTM C260; use only adrhixes which have been accepted in mix designs.itRrawne of
the following products:
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1. W.R. Grace, Darex AEA
2. Master Builders, MBVR
3. Sika Chemical, Sika AER

Water-Reducing Admixture: ASTM C494; use only adimigs which have been accepted in mix designsvidkrone of
the following products or Architect approved equdlhe water reducing admixture must be manufactimethe same
company as the air-entraining admixture.

1. W.R. Grade, WRDA
2. Master Builders, Pozzolith
3. Sika Chemical, Plastocrete

Reinforcing Bars: ASTM A615, new, deformed, Gradkefér sizes #3 to #18 and ASTM A306 Grade 80 fae st2,
unless indicated otherwise. Tag and identify reiciftg with waterproof marks for checking, sortingdgplacing. Provide
clean rebars free from rust, scale and coatingsthdd impair bond.

1. Bolsters and Chairs: Provide commercial steel brdsand chairs designed and fabricated to supfeat ieinforcing
in concrete. Wood is not acceptable.

. Welded Wire Fabric: ASTM A185, new, rectangularx 6 x #2.9 x #2.9, unless otherwise indicated. #&ad identify
reinforcing with waterproof marks for checking, thag and placing. Provide clean reinforcing faldree from rust, scale
and coatings that could impair bond.

Formwork: Formwork is Contractor’s option, but $haé suitable to provide straight, flat, accurataligned surfaces
within specified tolerances and ACI referenced déads. Provide large forms to minimize joints;dte joints only
where indicated or approved by Architect. Wherposed to view in the finished work, formwork shiaé new and
capable of providing exposed surface as specifl2d.not use rusted steel forms or any form whichld¢tain concrete
surfaces.

Ready-Mix Concrete: Comply with ASTM C94, exceptemh more restrictive requirements are specifiethim section.
Batch plant shall be certified in compliance withtinal Ready-Mixed Concrete Association standards.

Fiber Reinforcement: Add to mix at rate of 1.5pler cubic yard unless otherwise recommended by faetuuer.

Curing Compound: Provide compound complying withTASC309, Type 1. Where direct glue-down finish eratls
are indicated to be installed over concrete, pmwdring compounds which are certified by their ofaaturer to not
impair the bonding capability of normally used doustion adhesives.

Tie Wire: 16 gage minimum galvanized steel wire ptyimg with ASTM A82.

. Form Ties and Spreaders: Provide plastic cone sppp-off steel rod form ties which leave no metihiw outer 1-1/2"
of concrete and which leave the inner tie in theccete when forms are removed. Provide 2" x 1-plastic cones for
sinkages. Do not use wood spreaders or wire ties.

Form Release Coating: Provide non-staining releaséing which does not leave a residue on theh@dscoating which
would impair later bonding to concrete surfacesoviele one of the following products:

1. Nox-Crete Form Coating, Nox-Crete Co.
2. Arcad-80, Arcal Chemical Co.
3. Synthex Industrial Synthetics Co.

Grout: Provide non-shrink, 5,000 psi minimum groBtovide one of the following products:

U.S. Grout Corporation, Five Star Grout.
Sonneborne, Sonogrout.

Master Builders, Embeco

Upcon, High Flow

N
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3.01

PART 3 EXECUTION

INSTALLATION

A. Pre-Installation Examination Required: The Instaiball examine previous work, related work, anddittons under

which this work is to be performed and notify Cactor in writing of all deficiencies and conditiodstrimental to the
proper completion of this work. Beginning work mednstaller accepts substrates, previous work canditions.

Manufacturer’s Instructions: Strictly comply withamufacturer’s instructions and recommendationse@xehere more
restrictive requirements are specified in thisisect

Formwork: Securely construct and brace formworkptovide concrete members and structures of siZegpes,
elevations, profiles, alignments, and positiongdated within specified tolerances. Clean and stdjorms immediately
prior to placing concrete. Apply form release ageraid form removal before placing reinforcingedteFabricate forms
for easy removal without damaging concrete. Skgbhevel edges of cast-in inserts as needed tétédeipull out.

1. Inserts and Anchors: Provide openings, recessgsyaies, screeds, anchor bolts, anchorages, insartsall other
items needed to properly complete the work. Biuiih concrete work all items indicated and requitedbe
embedded into cast-in-place concrete. The Comtrattall pay for all cutting, coring, patching aremedial work
necessary because of failure to properly placecanddinate embedded items.

2. Cleaning: Thoroughly clean and tighten forms imrmaggly before concrete placement. Tighten formsaatjdst size
and alignment during concrete placement as neadedsure there is no leakage and to eliminate bbfable form
movement and deformation.

3. Release Coatings: Apply form release coatings pdaeinforcing steel placement. Mix, prepare apgly release
coatings in strict compliance with coating manuf@et’s instructions and recommendations. Ensua¢ tblease
coatings do not build-up in forms or coat conceetdaces against which new concrete will be placed.

4. Inspections: Inspect forms immediately before ceteplacement and notify other trades to permiallaion of
their work. Assist in setting such work to enstivat formwork and reinforcing is not damaged @pticed.

Vapor Barriers: Provide continuous vapor barriendar all slabs on grade. Place vapor barrier @089 of subbase
areas using largest practical sheet sizes to nEmireeams. Overlap vapor barrier at least 12" anse Stretch vapor
barrier to eliminate wrinkles and fishmouths atrsga Protect vapor barrier when placing reinforciagd inspect and
repair vapor barriers to eliminate all tears anchalge immediately before placing concrete.

Reinforcing: Place and tie reinforcing in pasitiand secure against displacement. Tie all sphoel at least 25% of all
intersections, but in no case tie less than nepessanaintain secure position. Except as indidaitherwise, lap splices
at least 40 bar diameters. Stagger splices iacad}j bars. Maintain clear spacing between péiadies at least the
greatest of the following: 1-1/2" and one-half thaximum aggregate size, or two times the bar diamet

1. Reinforcing Supports: Provide chairs, bolsterscepmand hangers as needed to maintain at leashuninconcrete
coverage over steel. Turn tie wire down to avoipased wire.

2. Welded Wire Fabric: Place welded wire fabric reicBment in largest flat sheets available and lageatns at least
10". Support welded wire fabric at least 3'-0"c@mter each way.

3. Minimum Coverage: Provide minimum concrete coversgecified on structural drawings.

Joints: At locations indicated or approved byWitect, provide construction, isolation, contrantiand control joints as
needed to control cracking and manage work.

1. Expansion Joints: Provide expansion joints whereweecrete abuts a structure or dissimilar matarial at locations
to correspond to expansion joints in masonry warkproved by Architect. Extend joint filler thdlfdepth of joint
and allow minimum 2" space at top for insertiorbatker rod and sealant. Protect top edge of filliert with metal
cap or other temporary protection. Remove protaediter concrete has been placed on both sidesndf |

2. Isolation Joints: Provide through-slab isolatiomfs between all slabs on grade and vertical wockuiding, without
limitation, foundation walls, columns, grade beaand other work. Form joint with joint filler andaeop of joint as
specified in Section 07900.

Concrete Placement: Remove standing water fromvimnka before placing concrete. Except in freezirepther, wet soil
bearing and forms immediately before placing cotegréut do not soften bearing surfaces. Coordiaaite permit
Owner’s representative to inspect bearing soilsrpio concrete placement; provide at least 48 hadrsance notice
before placing any concrete.

Project Manual No. 11-63 Gath Pool Repairs at AladenPlayground
Page 71 of 77



1. Ready-Mix Concrete: Dispatch ready-mixed concretenfplant at proper intervals to ensure continyolasement
and proper mixing. Keep drums in constant rotationng transportation and delivery. Do not addewvaluring
transit nor at the job site without the writtenpéssion of the Architect.

2. Time Limits: Place concrete continuously and in ptamce with ACI, except where more restrictive uiegments
are specified. Place concrete within 90 minutésrafement has been mixed with aggregate or withinminutes
after addition of water and admixtures.

3. Placement: Do not drop concrete “freefall” for mehen 6 feet without the use of “elephant trunk®umping of
concrete will be permitted only if the Contractaoydes full-time independent inspection and tegtcceptable to
the Architect and the cost of this special insmectnd testing is included in the base ContracePriPlace concrete
near its final location to avoid segregation dudaadling or moving. Do not place in horizontajldes deeper than
18" and avoid inclined construction joints.

4. Vibration: Consolidate concrete with electric/meuieal vibrating equipment having 600 vibrations pg&nute and
acceptable to the Architect to eliminate honeycoamus air pockets and to ensure fully coverage iofaecing steel.
Avoid over vibration and do not use vibrators tomm@oncrete within forms. Avoid excessive handimgl flowing
of concrete. Avoid segregation of the mix. Do dislocate forms or reinforcing.

5. Rough Finish: Screed concrete to proper elevatisrisis placed and darby to create reasonablypiarees ready for
final finishing.

3.02 FORM REMOVAL

A.

Do not remove forms until the concrete has thorbughrdened and has attained sufficient strengtsuggport its own
weight and construction live loads to be placedabe, without damage to the structure. In gene@lnot disturb forms
for framing until the concrete has attained attle®@®6 of design strength for side forms [approxihaé8 hours] and
80% of design strength for bottom forms [approxiehatl4 days], or reshore as required. Be resptngib proper form
removal and replace any work damaged due to inadegmnaintenance or improper or premature form ramov

Where use of metal form ties extending to withissl¢han 1-1/2" of the face of permanently exposettiete has been
unavoidable, cut off such ties at least 1-1/2" dieefhe concrete, but not less than 72 hours aftecrete has been cast.
Remove forms by methods which will not spall the@ete or cause any injury whatsoever. Hammerningrying against
concrete is not permitted.

Form Re-Use: Thoroughly clean and repair forms twlgce to be reused. Do not reuse forms which plit fayed,
delaminated, or otherwise damaged. Do not uséedtforms for exposed to view work.

3.03 FINISHES, CURING, SEALING AND TOLERANCES

A.

Vertical Surfaces Concealed in the Finished Workiviele “as cast” surfaces with at least minimumarete coverage
over reinforcing steel. Where concrete is indidate be directly covered with a thin finish suchpasnt, veneer plaster,
or wall covering, provide surfaces as specified“8urfaces Exposed in the Finished Work”. Rub dgsmiections over
1/4" with wood blocks.

Vertical Surfaces Exposed in the Finished Work:vitl® smooth, uniform surfaces that appear monalitiRemove fins
and projections. Fill and patch voids with fine crete grout. Rub entire surface with burlap baid meat cement paste
or other acceptable technique to create a fineiteatf uniform “plaster-like” surface.

1. Trowel Finish: Level surface and remove excesautai by tamping, screeding, and preliminary woaetihg.
When the slab has hardened sufficiently so thaemamd fine material will not be worked to the tepmpact the
surface with motor-driven floats of the disc typadarowel smooth with two steel troweling operasion Do the
second troweling after the concrete has becomabthat no mortar will adhere to the edge of tbevél, and exert
heavy pressure to thoroughly compact the surfaeave floors with a smooth, hard finish free ofrhighes and true
to a maximum tolerance of 1/8" in 10 feet. Elim@#ool marks on concrete surfaces.

Patching: Patch defective work only when patchingpproved by Architect. Repair or replace defectireas, as needed
to meet specified requirements and as directed. sd&m as the face forms are removed, remove al dimd other
projections carefully, level offsets and grind whaecessary. Cut and open honeycombs, holes, tspelel voids over
2" in diameter and holes left by ties and anchansrdto sound concrete and not less than 1" deepkeMole dovetalil
shaped so that patch mechanically locks in pla€eat surface with bonding agent and patch with petery patching
compound approved by Architect.
1. Grinding: Where exposed to view and where needettommodate other work, grind high areas and gi®fiush
with adjacent surfaces.
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2. Filling-In: Where holes and voids were left in coste to accommodate other work, patch and fill ¢hlesles after
the other work has been installed. Make patchedk waatch adjacent work in quality and appearance.

3. Patching Exposed to View Surfaces: Blend white staddard cement so that patches, when dry, exaetigh color
and appearance of adjacent unpatched work. Madteptgches in inconspicuous locations and obtathifect’'s
approval before patching noticeable areas.

4. Patching Concealed Work: Patch so that concretéceability and durability is not adversely affette

5. Cracks: Groove top of cracks and clean thorough\pply bonding agent and dry-pack with one parttiaod
Cement to 2-1/2 parts fine aggregate passing #\Me gnixed with water only as needed to form a woleanix.
Finish to match adjacent unpatched areas. Kegh@amoist for at least 72 hours.

6. Patch Acceptance: Repairing and patching shalldme do the Architect’s satisfaction. Remove angaee work if
this requirement is not met.

D. Curing, Finishing & Sealing of Concrete

1. All concrete will be cured in compliance with ACO3.

2. All slabs shall have a smooth level troweled finistiess otherwise noted. Stair pan fill shall haveon skid shake
troweled surface. Exterior loading docks, walleanps, slabs and pavements shall be straightedydifipated,
broomed, cured and cut. The broom finish for thegment will be done with a rough broom and foreotareas a
fine broom will be used. The direction and pattefbbrooming shall be shown on plans.

3. Slabs to receive special treatment such as retsilienepoxy, quarry tile, pavers, etc. shall ieee finish as directed
by the manufacturer of those products. The coacsktb to receive the resilient tile will be cledngacuumed,
patched and recleaned before the tile is appligtk tile applicator shall accept the floor and clean adhesive and
exercise great care to prevent imperfections froawéng through the tile.

4. Tolerances: The following allowable installed teleces are allowable variations from locations aimdedsions
indicated by the Contract Document and shall ncdsed to allowable tolerances indicated for otiank.

a. Allowable Variation from True Level & Ling:1/8" in 20'-0"
b. Ponding: No ponding is permitted; slope all tead steps slightly to drain. Slope slabs to draimere
indicated.

3.04 CLEANING, REPAIR AND PROTECTION

A. Repair minor damage to eliminate all evidence gfare Remove and replace work which cannot besfsatorily
repaired.

B. Provide temporary protection to ensure work is aithdirt, damage or deterioration at time of finateptance. Clean-up
stains and spills as they occur. Remove protestom clean as necessary immediately before fotapance.

END OF SECTION
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1.01

1.02

1.03

1.05

1.06

2.01

3.01

SECTION 07101
WATERPROOFING, DAMPPROOFING AND CAULKING
PART 1 - GENERAL
GENERAL CONDITIONS
The Conditions of the Contract and Division 1, Gah&equirements shall be part of this section.
WORK INCLUDED

Furnish all labor, materials, and equipment requicecomplete all Waterproofing, Dampproofing aadlking as shown
on the Contract Drawings or herein specified.

CONDITIONS OF SURFACES
All surfaces shall be dry and clean before theiapfbn of any work of this Section.
SAMPLES

Samples and manufacturers data of all materiatésfiued under this Section shall be submitted tcAtiohitect for
approval before incorporation into the work.

DELIVERY

Deliver materials in unopened containers bearingufacturers labels.
PART 2 - PRODUCTS

MATERIALS

Caulking Compounds: Multi-component Polyuretharal&nt, Dynatrol Il Sealant as manufactured by Reddymeric
as manufactured by Tremco; NP2 as manufacturecbhgeborn or approved equal.

Joint Filler: For use behind caulking, closed pellyurethane foam backer rod.
Dampproofing
1. Dampproofing coating shall be Dehydratine Nos éranufactured by Grace Construction Materials, R.W
Marine Semi-Mastic as manufactured by Toch Brothgesni-Mastic Dampproofing as manufactured by Webte
Co. or approved equal.
2. Primer shall be as recommended by the coatingifaaturer.
PART 3 - EXECUTION
CAULKING
Openings greater than %2 inch in depth shall be gzhekth foam joint filler before caulking.
Depth and thickness of caulking shall be in accocdavith manufacturers printed directions.
Sides of joints shall be masked as necessary tegiradjacent surfaces.
Color of caulking compound shall be as selectethbyArchitect.

Finish of joints shall be neatly pointed and exaaaserial removed.

All adjacent materials shall be thoroughly cleanédny soiling due to caulking operations.
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3.02 INTENT OF THIS SECTION

A. ltis the intent of this Section to provide lealepf conditions throughout the job. All joints acebe weather-tight.
Joints covered with metal or wood strip pieces|dhakaulked before such trim is applied.

END OF SECTION
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SECTION 09901

PAINTING

PART 1 - GENERAL

1.01 GENERAL CONDITIONS

A.

1.02

1.03

1.04

1.05

1.07

2.01

2.02

A.

B.

C.

The Conditions of the Contract and Division 1, Gah&equirements shall be part of this section.

WORK INCLUDED

The Painting subcontractor shall inspect the woitrgo the application of the paint.

If the concrete surface cannot be put in propeditmm to receive paint by customary cleaning md#ahe Contractor
shall notify the Architect or assume responsibildy and rectify any unsatisfactory finishing resgd from his
negligence.

Paint all existing pool bottom and wall surfaces.

SUBMITTALS

Submit manufacturers data on all materials for Redt's approval before ordering.

COLORS

All colors shall be selected and approved by thehAect.

STORAGE OF MATERIALS

All paint materials and equipment used shall besstin no more than a single place. The storagasashall be
maintained and any damage caused by neglect shalblde good by this Contractor.

DELIVERY

All materials shall be delivered at the site initlogiginal containers with the seals unbroken kagls intact.
PART 2 - PRODUCTS

MATERIALS

All materials shall be first line products of recized reliable manufacturers: Tnemec, Benjamin Md Co.; Sherwin
Williams or approved equal.

All unspecified brands of materials, such as shellaseed oil, turpentine, or thinner are to beepand of the highest
quality obtainable and shall bear the manufactitabel on each container or package.

PAINTING SCHEDULE
Paint all existing painted pool wall and floor s.oés.
Paint all new cementitious patches at the floor paal walls.

Paint all new lane designations as shown on thespla

PART 3 - EXECUTION

3.01

WORKMANSHIP
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3.02

3.03

All materials shall be used as directed by the rfaarturer's printed directions.

The workmanship shall be of the very best; all male evenly spread and flowed on without runsssag excessive
brush marks. Only skilled mechanics shall be eygado do finish work.

All surfaces to be clean and free of loose dirstdar grit before painting is started.

Exterior painting shall not be done while the scefégs damp, or during rainy or frosty weather, bewthe temperature is
below 50 degrees F. or above 90 degrees F.

All suction spots or hot spots in masonry or cemefter application of first coat shall be touchgubefore applying
second coat to produce an even result in the ficast.

All coats shall be thoroughly dry before applyingeseeding coats.

CLEANUP

Cleaning - At the completion of the work, the PaigtSubcontractor shall remove all paint spots @ihdr grease stains
caused by his work from floors, fixtures, hardwameg equipment, leaving their finishes in satisfactondition. He
shall remove all his staging, equipment, debrig, materials, and leave the site in a clean condgmfar as his work is
concerned.

MAINTENANCE MATERIALS

Upon completion of work the following amount of paand finish shall be left for the Owner. 1. Tatlgns — Pool
wall and floor color

Three gallons — Lane color

END OF SECTION
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